

VIJAYAWADA MUNICIPAL CORPORATION

CORRIGENDUM

Rc.CE-138728/2019

Dt. 25-11-2019

The amendment for the RFP invited vide this office RFP No.Rc.CE-138728/2019, Dt.15-11-2019 for the “Selection of Consultants for preparation of Detailed project report for Road Corridor improvements in Vijayawada City” was issued as detailed below

S.no	Reference of Clause/Page No.	For	Read
1	Section 2. Instructions to Consultants, Clause 10: Bid Security, page no. 25	The Applicant shall furnish as part of its Proposal, a bid security of Rs. 2,00,000 (Rs. Two Lakhs) in the form of a Demand Draft issued by one of the Nationalized/ Scheduled Banks in India in favor of the “Commissioner, VMC” payable at Vijayawada (the “Bid Security”).	Bid Security, of Rs. 2,00,000 (Rs. Two Lakhs) shall be furnished in the form of DD or Bank Guarantee a. Bank Guarantee FORMAT for EMD/Bid Security shall be at your convenience. (Format to be shared with authority for approval) b. Bank Guarantee for EMD validity is for a period of 18 months. c. Client official designation and client full address: The Commissioner, Vijayawada Municipal Corporation, Jawaharlal Nehru Buildings, Canal Road Pin – 520001

S.no	Reference of Clause/Page No.	For				Read			
2	Section-5, ToR, Clause-H, page no-61	The Consultant will be paid consultancy fee based on the per km cost as per the agreed deliverables for the assignment				The Consultant will be paid consultancy fee based on the per km cost. A tentative project cost shall be worked out for 30 km of road length based on the per km cost quote. It would be adjusted positive/negative in succeeding deliverable payment of the assignment when the exact road length is covered under DPR (Prorata payment will be considered)			
3	Section-5, ToR, Clause-H, page no-61	Sl. no	Key Deliverables of the Project	Time Frame	Payment % of Total	Sl. no	Key Deliverables of the Project	Time Frame	Payment % of Total
		1	On Submission of Corridor Inspection/ Appreciation Report/ Feasibility Report	DOA+ 30 Days	10%	1	On Submission of Corridor Inspection/Feasibility Report	DOA+ 30 Days	10%
		2	On Submission of Corridor Concept Development Plan	DOA+45 Days	20%	2	On Submission of Corridor Concept Development Plan	DOA+90 Days	20%
		3	On Submission of Report on Draft Corridor Development Plan (Draft DPR)	DOA+ 90Days	30%	3	On Submission of Report on Draft Corridor Development Plan (Draft DPR)	DOA+ 180 Days	30%
		4	On Submission of Report on Final Corridor Development Plan (Final DPR)	DOA+120 Days	25%	4	On Submission of Report on Final Corridor Development Plan (Final DPR)	DOA + 210 Days	25%
		5	On Submission of Bid Document	DOA+150 Days	10%	5	On Submission of	DOA +	10%
		6	On Submission of Bid	DOA+180	5%				

S.no	Reference of Clause/Page No.	For				Read			
			Process & Evaluation reports	Days			Bid Document	240 Days	
						6	On Submission of Bid Process & Evaluation reports	DOA + 270 Days	5%
4	Section 5, Terms of Reference, F. Key positions & relevant exp. Table – 1 Core team - Pg no 60	SL No	Key Position	Man Months as Per RFP	SL No	Key Position	Man Months Proposed		
		1	Team Leader /Transportation Engineer / Planner Engineer	6	1	Team Leader /Transportation Engineer / Planner Engineer	9		
		2	Senior Traffic Engineer	6	2	Senior Traffic Engineer	9		
		3	Urban Designer	4	3	Urban Designer	6		
		4	Survey Expert	4	4	Survey Expert	9		
		5	Traffic / Transportation Engineer	5	5	Traffic / Transportation Engineer	9		
		6	Utility Design Engineer	4	6	Utility Design Engineer	4		
		7	Bridge/ Structural Engineer	4	7	Bridge/ Structural Engineer	4		
		8	Quantity Surveyor	4	8	Quantity Surveyor	4		
		9	Geo technical Engineer or Material Engineer	4	9	Geo technical Engineer or Material Engineer	4		
		10	Road / Pavement Expert	4	10	Road / Pavement Expert	4		
		11	Landscape Architect	3	11	Landscape Architect	9		
		12	Environmental Specialist	3	12	Environmental Specialist	3		
		13	Transport Economist cum Financial Expert	3	13	Transport Economist cum Financial Expert	3		
		14	Procurement/ Contract Expert	3	14	Procurement/ Contract Expert	3		
		15	ITS/ICT Expert	3	15	ITS/ICT Expert	3		

S.no	Reference of Clause/Page No.	For	Read
5	section-5, E, page no 56	For Part-B – The review committee will take meeting at least once in a month with Consultants upon submission of monthly progress/ quarterly progress report as required.	The review committee will take meeting as and when required with the Consultants upon submission of monthly progress/ quarterly progress report as required.
6	6. Payments to the consultant Page No- 93	The total payment due to the Consultant shall not exceed the Contract Price which is an all-inclusive fixed lump-sum covering all costs required to carry out the Services described in Appendix A.	The Consultant will be paid consultancy fee based on the per km cost as per Appendix F Payment Schedule to carry out the Services described in Appendix A". Refer Section-5, ToR, Clause-H (Deliverables and Payment schedule), Page no-61
7	I Form of Contract. Page no 82	Appendix A: Description of Services used Appendix B: Reporting Requirements used Appendix C: Key Personnel and Sub-Consultants used Appendix E: Breakdown of Contract Price in Local Currency used Appendix F: Services and Facilities Provided by the Employer used	Appendix A: Description of Services Appendix B: Reporting Requirements Appendix C: Key Personnel and Sub-Consultants Appendix D: Breakdown of Contract Price in Local Currency Appendix E: Services and Facilities Provided by the Employer For Appendix F: Payment Schedule Refer Section-5, ToR, Clause-H (Deliverables and Payment schedule), Page no-61
8	SC Page no- 94	The time period shall be 6 months for DPR from the date of concluding agreement	The time period shall be 9 months for DPR from the date of concluding agreement
9	Page no 65	Number of Traffic Survey locations for Classified Traffic Volume Count	Surveys to be conducted as per road design standards, however as per site conditions & technical requirement the consultant may suggest the authority for taking decision.
10	Notice Inviting Tender (NIT),	Last date for Receipt of Bids 02.12.2019 at 3.00 P.M	Last date for Receipt of Bids 09.12.2019 at 3.00 P.M

S.no	Reference of Clause/Page No.	For	Read																				
	page no. 5																						
11	Section 5, Terms of Reference, Pg no – 54& 55	<table><tr><th colspan="2">Part A: Detailed Project Report Preparation</th></tr><tr><td>1 month</td><td>Feasibility study and finalization of Road Corridors</td></tr><tr><td>3 months</td><td>For Detailed Project Report Preparation study</td></tr><tr><td>1 month after DPR</td><td>Preparation of Bid Document (RFP)</td></tr><tr><td>1 months after RFP</td><td>Assistance in bid process management, Evaluation and pre-construction activities.</td></tr></table>	Part A: Detailed Project Report Preparation		1 month	Feasibility study and finalization of Road Corridors	3 months	For Detailed Project Report Preparation study	1 month after DPR	Preparation of Bid Document (RFP)	1 months after RFP	Assistance in bid process management, Evaluation and pre-construction activities.	<table><tr><th colspan="2">Part A: Detailed Project Report Preparation</th></tr><tr><td>1 month</td><td>Feasibility study and finalization of Road Corridors</td></tr><tr><td>6 months</td><td>For Detailed Project Report Preparation study. (The consultant shall deliver at least one corridor every month or around 6 km corridor every month)& also based on priority at authority's discretion.</td></tr><tr><td>1 month after DPR</td><td>Preparation of Bid Document (RFP)</td></tr><tr><td>1 months after RFP</td><td>Assistance in bid process management, Evaluation and pre-construction activities.</td></tr></table> <p>** PMC to submit all design/detailed drawings (as applicable) as per standard formats in respective deliverable stages.</p>	Part A: Detailed Project Report Preparation		1 month	Feasibility study and finalization of Road Corridors	6 months	For Detailed Project Report Preparation study. (The consultant shall deliver at least one corridor every month or around 6 km corridor every month)& also based on priority at authority's discretion.	1 month after DPR	Preparation of Bid Document (RFP)	1 months after RFP	Assistance in bid process management, Evaluation and pre-construction activities.
Part A: Detailed Project Report Preparation																							
1 month	Feasibility study and finalization of Road Corridors																						
3 months	For Detailed Project Report Preparation study																						
1 month after DPR	Preparation of Bid Document (RFP)																						
1 months after RFP	Assistance in bid process management, Evaluation and pre-construction activities.																						
Part A: Detailed Project Report Preparation																							
1 month	Feasibility study and finalization of Road Corridors																						
6 months	For Detailed Project Report Preparation study. (The consultant shall deliver at least one corridor every month or around 6 km corridor every month)& also based on priority at authority's discretion.																						
1 month after DPR	Preparation of Bid Document (RFP)																						
1 months after RFP	Assistance in bid process management, Evaluation and pre-construction activities.																						
12	Section 5, Terms of Reference, F. Key positions & relevant exp. Pg no 56	For Senior Traffic Engineer Minimum of 15 years of experience in urban transport infrastructure projects.	For Senior Traffic Engineer Minimum of 10 years of experience in urban transport infrastructure projects.																				

S.no	Reference of Clause/Page No.	For	Read
13	Instructions to consultant – 5.2. – 4 th Point Pg no 30	Demonstrated experience of not less than two (2) Traffic & Transportation infrastructure development works such as project structuring, bid document preparation/process management for Corridor Improvement Plans/Model corridors in Municipal Corporation limits of total projects costing/value more than 20 Crores in last 5 financial years.	Demonstrated experience of not less than two (2) Traffic & Transportation infrastructure development works(at least one project in Municipal Corporation Limits)such as project structuring, bid document preparation/process management for Corridor Improvement Plans/Model corridors costing/value more than 20 Crores in last 5 financial years.
14	B. SCOPE OF SERVICES IN BRIEF Pg no – 55 J point	The consultant shall prepare walk through presentation (3D View) for any two larger stretches duly showing the existing status of the road and anticipated development to the National/International standards as per the scope of the project	The consultant shall prepare walk through presentation (3D View) based on priorities at authority discretion& 3D rendered views for specified locations duly showing the existing &proposed interventions of the road and anticipated development to the National/International standards as per the scope of the project.

Sd/- xxxxx
CHIEF ENGINEER
MUNICIPAL CORPORATION
VIJAYAWADA