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 Vijayawada Municipal Corporation 
 

 

No.CE-138376/2018                                                                                                                             Date: 25-10-18 
 

1. Vijayawada Municipal Corporation   invites sealed proposals from eligible experienced firms/ agencies for 
the works mentioned below : - 

 Description of Work Bid Security Contract Duration 

Design, Build, Install, Commissioning of 150 
TPD capacity Municipal Solid Waste Processing 
facility based on Windrow Composting 
Technology with pre-sorting facility with O&M 
for 5 years. 

1,00,000 Rupees  5 Years O&M after 
installation & commissioning of M S W  

processing  
plant   

 
 

2.      Interested bidders may download the complete Request for Proposal, from tender section on the website 
ourvmc.org and enclose a Demand Draft of Rs. 20,000/- against cost of RFP document applicable in favour 
of The Commissioner Vijayawada Municipal Corporation, payable at Vijayawada. 

 

3. Interested Bidders may submit their proposal along with the requisite cost of the RFP document. No 
proposal will be accepted without cost of RFP document. No liability will be accepted for downloading the 
incomplete document. 

 
4. Sealed Completed Proposals along with the Bid security in acceptable form will be received in the Office of 

the Municipal Commissioner, Vijayawada Municipal Corporation at the address on any working day up to 
15:00 hours on date 01-11-2018. Technical 
proposals shall be opened on same day at 15:00 hours at above Address: 
 

 
5.      Pre-Proposal Meeting will be held on 30-10-18 at 11:00 Hrs. at place: Office of the Municipal 
Commissioner, Vijayawada Municipal Corporation. All bidders 

are advised to raise their queries in writing on or before the pre-proposal meeting during working hours 
through email:  

 

6. The Municipal Commissioner/ Executive Officer, Vijayawada Municipal Corporation reserve the right to 
accept or reject any or all proposals without assigning any reason thereof. 
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Section 1 – Letter of invitation 
 

Ref: Invitation No.                                                                                             Date: 
 

 
The Commissioner,  
Vijayawada Municipal Corporation 
To 
[Insert: Name and Address of Agency]….. 
…………………………………………………… 
……………………………………………………. 

 

Attention: Mr. /Ms.: 
 

1. The Commissioner, Vijayawada Municipal Corporation invites proposals to 
provide the services for installation, commissioning and O&M of processing 
plant for Municipal Solid Waste collected and transported by the ULB. 

 

2.         A firm will be selected under QCBS basis  and  procedures described in this 
RFP, in accordance with the policies of the Govt. of Andhra Pradesh. 

 

3.         The RFP includes the following documents: 
 

Section 1 - Letter of Invitation 
Section 2 - Instructions to Bidders (including Data 
Sheet) Section 3 - Technical Proposal - Standard 
Forms 
Section 4 - Financial Proposal - Standard Forms 
Section 5 - Terms of Reference 
Section 6 - Standard Contract Document 

 

4.         Please note that, if your firm (or any associate firm or Joint Venture Partner or 
Co- Applicant or Individual nominated in any submitted Technical Proposal for 
this project) has been previously engaged to prepare the terms of 
reference (TOR) for this assignment, or any part thereof, your firm (and/or 
any associate firm or joint venture partner or Co-Applicant or Individual so 
engaged) shall be disqualified from participation in this assignment. 

 
 
Yours sincerely, 

 

The Commissioner 
 

Municipal Corporation 
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SECTION 2- INSTRUCTIONS TO BIDDERS 
 

 

1. Introduction 
 

1.1       ULB   will   select   one   or   more   agencies /Firms   in 
accordance with the method of selection specified in the Data Sheet. 

 

1.2       Eligible   Agencies /Firms   are   invited   to   submit   a 
Technical Proposal and a Financial Proposal as specified in the Data 
Sheet, for consulting services required for the assignment named in 
the Data Sheet. The Proposal will be the basis for contract 
negotiations and ultimately for a signed Contract with the selected 
Bidders. 

  

1.3       The Client will provide at no cost to the Bidders the inputs 
and facilities specified in the Data Sheet, assist the firm in obtaining 
licenses and permits needed to carry out the Services, and make 
available relevant project data and reports. 

 

1.4       Bidders shall bear all costs associated with the preparation 
and submission of their proposals and contract negotiation. 

 

1.5          Municipal Corporation/Council is not bound to accept any 
proposal, and reserves the right to annul the selection process at 
any time  prior  to  Contract award, without thereby incurring any 
liability to the Bidders. 

 

Conflict of 
 

Interest 

 

1.6.1    Conflict of interest will be deemed occurring where (i) supply 
of goods and services whose ToR/specifications were prepared by 
bidder themselves (valid for both individual and organization); (ii) 
continuation of previous assignment wherein ToR / specifications 
have not been prepared by the Agency; (iii) conflicting assignments 
like monitoring and evaluation (iv) related assignments and (v) 
Agencys (individual/organisation) have a business or family relation 
with   Client   staff   member   directly   or   indirectly   involved   in 
preparation of ToR/recruitment/supervision. 

 

1.6.2       In case of situation, where conflict of interest is arising, the 
shortlisted bidder has to take permission from the Employer to bid.1 

  

1.6.3    Bidders have an obligation to disclose any situation of actual 
or potential conflict of interest. Failure to disclose said situations 
may lead to the disqualification of the Bidder or the termination of 
its Contract. 

 

Anticorruption 
 

1.7       The  Bidders  will  observe  the  highest  standard  of  ethics 
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 during the selection process and in execution of such contracts. In 
pursuance of this the Employer will reject a proposal for award if it 
determines that the bidder recommended for award has directly, or 
through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for the contract in question; 

 

Only one 
 

Proposal 

 

1.8       If a bidder (including a partner in any Joint Venture) submits 
or participates in more than one proposal, such proposals shall be 
disqualified. However, this does not limit the inclusion of an 
Associate, including individual experts, in more than one proposal. 

 

Proposal 
 

Validity 

 

1.9       The Data Sheet indicates how long Bidders’ Proposals must 
remain valid after the submission date. During this period, Bidders 
shall maintain the availability of manpower and assets committed in 
the Proposal. The Client will make its best effort to complete 
negotiations within this period. Should the need arise; however, the 
Client may request Bidders to extend the validity period of their 
proposals. Bidders who do not agree have the right to refuse to 
extend the validity of their Proposals. 

 

2. 
Clarification of 
RFP Documents 

 
 
 
 
 
 
 
 
 
 
 
 
Amendment of 
RFP Documents 

 
 
 
 
 
 
 
 
 
 
 
 
Client 
Clarification of 
Proposals 

 

2.1       Bidders may request a  clarification  of  any  of  the  RFP 
documents up to the number of days indicated in the Data Sheet 
before the proposal submission date. Any request for clarification 
must be sent in writing, or by standard electronic means to the 
Client’s address indicated in the Data Sheet. The Client will respond 
in writing, or by standard electronic means and will send written 
copies of the response (including an explanation of the query but 
without identifying the source of inquiry) to the Bidders. Should the 
Client deem it necessary to amend the RFP as a result of a 
clarification, it shall do so following the procedure under para. 2.2. 

 

2.2       At any time before the submission of Proposals, the Client 
may  amend  the  RFP  by  issuing  an  addendum  in  writing  or  by 
standard  electronic  means.  The addendum shall be  given in ULBs 
website. To give Bidders reasonable time in which to take an 
amendment into account in their Proposals the Client may, if the 
amendment is substantial, extend the deadline for the submission of 
Proposals. 

 

2.3       It is understood that from time the proposals are received by 
the Client to the time that the Contract is awarded, the Client shall 
not request the Bidder to provide any additional document which 
will enable the disqualified bidder to be qualified for the bid. 
However, the client may seek clarification from any or all bidders 
about the information provided by the bidder in his/their technical 
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 or financial proposal(s). 
 

3.Preparation of 
Proposals 

 

3.1       The   Proposal   as   well   as   all   related   correspondence 
exchanged by the Bidders and the Client, shall be written in the 
English language. 

  

3.2       In preparing their Proposal, Bidders are expected to examine 
in detail the documents comprising the RFP. Bidders should enclose 
all necessary documentary proof indicated in the Data Sheet which 
are required to meet minimum eligibility criteria. Bidders whose 
proposals do not respond to the requirements of the documents 
comprising the RFP will be disqualified and the price proposal of 
such disqualified bidders will be unopened. 

  

3.3       While preparing the Financial Proposal, the bidder should 
take in to consideration all the operation & maintenance cost and 
the installation & commissioning of the processing plant. 

 

Association 
Arrangements 
and Joint 
Ventures 

 

3.4       While preparing the Technical Proposal, Bidders must give 
particular attention to the following: 

 

For the purpose of submitting a proposal and subject to para 1.3 
above, a shortlisted Bidder may enhance its expertise for the 
assignment either by: 

 

(a) associating with number of firms indicated in the Data Sheet in 
which case, the bidder firm shall be the Lead Firm and shall be solely 
liable under the Contract, or 

 

(b) Forming a Joint Venture with number of other firms indicated in 
the Data Sheet, in which case the Bidder and the Partners of the 
Joint Venture shall be jointly and severally liable under the Contract. 

 

In the event that the Bidder forms an association or a Joint Venture 
as described above, the Bidder shall submit a copy of the letter of 
association or the Joint Venture Agreement, as the case may be, 
with its Technical Proposal. In the case of a Joint Venture, the Bidder 
shall also submit a power of attorney (executed by all partners) that 
authorizes the designated lead or  managing Partner  of the  Joint 
Venture to act for and in behalf of the Joint Venture and to legally 
bind such Joint Venture in any contractual or similar documentation. 
Any letter(s) of association, Joint Venture agreement, and Joint 
Venture power of attorney referred to herein, shall be attached to 
TECH-1, Standard Forms (Section 3) and submitted as part of the 
Technical Proposal of such Agency. 

 

Full-time 
 

3.5       A regular full-time employee of the Bidder or the Associates 
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Employees is defined as a person who, on the date of submission of the Bidder’s 
Proposal: 

 

(a) is currently employed under a contract or agreement of 
employment with the Bidder or Associates; 

 

(b) has been employed by the Bidder or the Associates for the last 
12  consecutive  months  preceding  the  date  of  submission  of  the 
Proposal; 

 

(c)  is  entitled  to  receive  regular  remuneration  and  benefits  (e.g. 
social security, pension or medical contributions) from the Agency or 
the Sub-Agency; and 

 

(d) is engaged to work for the Bidder or the Associates for the 
number of hours per day and days per year considered the norm in 
the country of employment or in the country in which the person is 
assigned. 

 

Technical 
Proposal Format 
and Content 

 

3.6      Depending on the nature of the assignment, Bidders are 
required to submit a Full Technical Proposal (FTP), a Simplified 
Technical Proposal (STP), or a Bio-data Technical Proposal (BTP). The 
Data Sheet indicates the format of the Technical Proposal to be 
submitted. Submission of the wrong type of Technical Proposal will 
result in the Proposal being deemed non-responsive. The Technical 
Proposal shall provide the information in the attached Standard 
Forms (Section 3). 

 

4. Submission of 
Proposal 

 

4.1       The bidder shall submit One original & one duplicate copy of 
technical proposal and one original copy of financial proposal. The 
technical proposal (both copies) & financial proposal (only one 
original copy) must be placed in two separate sealed envelopes 
clearly   written   on   the   envelope,   the   name   of   assignment, 
TECHNICAL PROPOSAL or FINANCIAL PROPOSAL. Bid Security in the 
form of D.D. or Bank Guarantee be placed in a separate envelop. 
Original copy of RFP, corrigendum, addendum and minutes of pre-
bid meeting must be attached with the technical proposal. All the 
three sealed envelopes must be placed in one envelope, sealed and 
written on  top  of  the  envelope  “Name  of  Assignment”. Envelope 
containing cost of RFP should be attached with the main envelope  or  
to  be  handed  over  to  the  person  accepting  the proposals. 

 

All pages of the technical proposal & financial proposal must be 
numbered and signed by the authorized signatory. 

  

4.2       The complete proposal should be submitted on the date & 
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 time and place indicated in the Data Sheet. 
  

4.3       The representative of bidder shall be present while opening 
of the technical proposal (if he wishes to do so) and shall sign the 
attendance sheet. The technical proposal shall be opened on the 
date & time and place indicated in the Data Sheet. 

 

5. Eligibility 
Criteria 

 

5.1       The Bidder should fulfill t h e  minimum eligibility criteria 
indicated in the Data Sheet. 

 

6. Evaluation of 
Technical 
Proposal 

 

6.1       The technical proposals will be evaluated by the technical 
evaluation committee of the ULB on the basis of information 
provided in the technical proposal of the bidders to check the 
compliance of eligibility criteria. 

 

Opening of 
Financial 
Proposal 

 

6.2       The financial proposal of those bidders who have been 
declared technically qualified will be opened in presence of the 
representative of bidders who choose to be present on the date & 
time communicated by the employer to the bidders in written form 
by letter or email. 

 

Evaluation of 
Financial 
Proposal 

 

6.3       The financial proposal of technically qualified bidders will be 
evaluated. Arithmetical corrections (if any) will be made by the 
evaluation committee and evaluated annual cost of each bidder 
payable to the bidder shall be arrived. The evaluated annual cost 
payable (excluding service tax) to the bidder shall be compared of all 
bidders. The bidder whose evaluated annual cost of service is 
minimum shall be considered for award of contract. 

 

7.   Performance 
Security 

 

7.1       The  selected  bidder  shall  submit  performance  security  of 
10% of agreed total annual cost of service (including service tax) 
payable to the client in the form of Bank Guarantee or DD valid for 
Contract period from the date of issue of Letter of Acceptance (LOA). 

 

8.   Duration of 
Contract 

 

8.1 The duration of contract for performing the services shall be as 
indicated in Data Sheet 
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Section 2: Data Sheet to Instruction to Bidders 
 

Paragraph 
Reference 

Description 

1.1 Name of the Client: 
The Commissioner, Vijayawada Municipal Corporation 

Method of selection: Quality and Cost Based Selection (QCBS) Method. 

1.2 Financial Proposal to be submitted together with Technical Proposal: Yes 
Name of the assignment is: 
Design, Build, Install, Commissioning of 150 TPD capacity Municipal Solid 
Waste Processing facility based on Windrow Composting Technology with 
pre-sorting facility with O&M for 5 years 
The overall scope of work is as specified in the Terms of Reference. 

1.3 The client will provide to the agency/ Firm encroachment free land for 
construction, installation & commissioning of Waste Processing Plant, 
building etc.  

1.9 Proposals must remain valid for 90 days after the submission date. 

2.1 Clarifications may be requested not later than 10 days before the 
submission date. The address for requesting clarifications is: 
The Commissioner 
Vijayawada Municipal Corporation 
(Tel: 9866514179; Email: engineeringvmc@gmail.com) The queries may 
be sent by post, or by email to the employer in writing or the bidder may 
raise query during pre-bid meeting scheduled to be held on 30.10.2018 at 
11.00 AM at the office of Municipal Corporation 
The Client’s representative is: 
Executive          Engineer          of      the Vijayawada    Municipal 
Corporation 

3.2 The Bidder is also advised to visit the site/ disposal ground and obtain for 
himself on his own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for processing of Municipal 
Solid Waste. The costs of visiting the processing site and the municipal area 
shall be at the B i d d e r ’ s  own expenses.  The  Bidders  must  familiarize 
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 themselves with local conditions and to take them into account in preparing 
their proposals. 

 

 
Following documentary proof are required related to eligibility of technical 
bid: 
(i)   Registration of firm/company (both lead partner & JV partner in case of 

Joint Venture) with the state government / Govt. of India under the 
relevant Act. 

(ii)  Audited financial statement (Balance Sheet and Profit & Loss 
Statement) of the firm/company (both lead partner & JV partner in 
case of Joint Venture) for the last 3 years i.e. 2015-16, 2016-17, 
2017-18 

(iii) Solvency Certificate and letter of credit issued by the bidder’s (lead 
partner in case of Joint Venture) banker, 

(iv) Copy of work orders & completion certificates (in case of completed  
projects) or certificate of satisfactory operation (in case of on-going 
O&M project) in favour of bidder (both lead partner & JV partner in 
case of Joint Venture) 

(v)  Details of technical Personnel available for the assignment 
(vi) Details of Plant & Machinery available with the bidder’s (lead partner & 

JV partner in case of Joint Venture) firm 
(vii) Form of association or joint venture agreement in case of association/ 

joint venture. 
(viii)    Power of Attorney for the authorized person to sign the bid/proposal 
(ix) Bid Security in the form of D.D. or Bank Guarantee in favour of the 

employer pledged in the name of employer 
(x)  Cost of RFP Document in the form of D.D. only 

3.3 As per available data the quantity of waste collected & provided by 
the ULB is 150 TPD for MSW Processing Plant. Design, Build, Install, 
Commissioning of 150 TPD capacity Municipal Solid Waste Processing 
facility based on Windrow Composting Technology with pre-sorting 
facility during the Contract Period and O&M for 5 years. 

3.4 Association or Joint Venture Bid allowed but the number of Associated 
Partners/ Joint Venture Partners including lead partner should not be more 
than two (2). 

3.6 The format of the Technical Proposal to be submitted is: 
Simplified Technical Proposal (STP) 
Following Technical Forms must be filled up: 
TECH-1:  Technical Proposal Submission Form 
TECH-2A: Firm’s Organization 
TECH-2B: Financial Statement 
TECH-2C: Firm’s Experience 
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 TECH-2D: Key Technical and Managerial staff 
TECH-3: Methodology for proposed operation & maintenance 
TECH-4: Format for power of attorney for signing of proposal 
TECH-5: format for power of attorney for lead member of consortium / 

joint venture 

4.1 Bid Security of an amount specified in the Notice Inviting RFP in the form of 
D.D. or Bank Guarantee in favour The Commissioner, Vijayawada Municipal 
Corporation valid up to 30 days beyond the date of validity of bid shall be 
submitted along with each proposal. The bid security of a bidder will be 
forfeited if the bidder withdraw his proposal after due date of submission. 
The bid security of successful bidder will be forfeited if he refuses to 
execute the agreement or if he does not submit performance security. 

4.2 Proposals must be submitted no later than the following date and time: 
15:00 hours on 01.11.18 
Place: Office of Municipal Commissioner, Vijayawada Municipal 
Corporation 

4.3 Technical proposal shall be opened on the following date & time: 
17:00 hours on 01.11.18 
Place: Office of Municipal Commissioner, Vijayawada Municipal 
Corporation 

5.1  
The minimum eligibility criteria to be technically qualified is as follows: 

 

(i)   The bidder (both lead partner & joint partner in case of JV) should be a 
legal entity registered with the state government/ Govt. of India under 
relevant Act; 

 

(ii)  The bidder (lead partner firm in case of JV) should be operational in 
India since last 3 years prior to date of submission of proposal; 

 

(iii) The bidder should have minimum average annual turnover of Rs.            
5 crores of last 3 years. In case of Joint Venture Bid, the average annual 
turnover of lead partner should be minimum 75% of above requirement and 
the average annual turnover of JV partner should be 25% of above 
requirement. 

 

(iv) Net worth of the bidder (lead partner firm, associate firm & JV firm 
jointly in case of JV) should be positive 

 

(v)  The bidder (lead partner firm, associate firm & JV firm jointly in case of 
JV) should have been operated or completed at least: 
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 (a) Installation & Commissioning of processing plant of total capacity of 
minimum 150 TPD in Windrow Composting Technology 

 

(b)  Operation and maintenance of processing plant (mechanical  Windrow 
composting or anaerobic composting) of total capacity of minimum 150 TPD 

7.1  
The  successful  bidder  shall  submit  performance  security  of  an  amount 
equal to 10% of project cost  from processing of MSW in the form of bank 
guarantee valid for 5 years extendable further till the end of the concession 
period. The performance guarantee will be returned to the bank after 
successful completion of contract. 

8.1  
The concessionaire shall complete the work of development of land, 
construction of Buildings, finished product storage shed, windrow platform, 
machinery of processing plant and other ancillary work within 3 0  
d a y s  from the date of issue of NTP. 

 

The concessionaire shall operate and maintain the processing plant for 
minimum 05 years after its commissioning. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2 The estimation will be done considering that 20% of the weight of  Municipal Waste (during 
current year) is produced as compost 
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SECTION 3: TECHNICAL FORMS
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Form TECH-1: Technical Proposal Submission Form 
 

[Location, Date] 

To: 
The Municipal Commissioner,  
Vijayawada Municipal Corporation 
Vijayawada. 

 
 
Dear Sir: 

 

I/ We, the undersigned, offer to provide the services for [Insert title of assignment] in 
accordance with your Request for Proposal dated [Insert Date] and our Proposal.   We are 
hereby submitting our Proposal, which includes this Technical Proposal, and a Financial 
Proposal sealed under a separate envelope. 

 

We are submitting our Proposal in association with/as a Joint Venture: [Insert a list 
with  full  name  and  address  of  each  joint  venture  partner  or  Co-applicant].3   Attached  is  the 
following documentation: [letter(s) of association or Joint Venture Agreement and Joint Venture 
power of attorney for lead or managing Partner] 

 

We hereby declare that all the information and statements made in this Proposal are true 
and accept that any misinterpretation contained in it may lead to our disqualification. 

 

If negotiations are held during the period of validity of the Proposal, i.e. before the 
date indicated in the Data Sheet, we undertake to negotiate on the basis of the proposed 
methodology and personnel.   Our Proposal is binding upon us and subject to the 
modifications resulting from Contract negotiations. 

 

We undertake, if our Proposal is accepted, to initiate the services related to the 
assignment not later than the date indicated in the Notice to Proceed. 

 

We understand you are not bound to accept any Proposal you receive. 
We remain, 

Yours sincerely, 
 

Authorized Signature [In full and initials]:     
Name and Title of Signatory:     
Name of Firm:     

 

Address:     
 
 
 
 
 
 
 
 
 
3      [Delete in case no association or Joint Venture is proposed.]
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Form TECH-2: Firm’s Organization and Experience 
 

A - Firm’s Organization 
 
[Provide here a brief description of the background and organization of the Firm and, if 
applicable, associated partner and each joint venture partner for this assignment.] 
 

 
B – Financial Statement 
 

Each Bidder or partner of JV must fill in this form: 
 

 Financial Data for Previous 3 Years in INR 
  

Year 1: 2015-16 
 

Year 2: 2016-17 
 

Year 3: 2017-18 

 

Information from Balance Sheet 
 

 

Total Assets 
   

 

Total Liabilities 
   

 

Net Worth 
   

 

Current Assets 
   

 

Current Liabilities 
   

 

Information from Income Statement 
 

Total Revenues/ Turn 
over 

   

 

Profits Before Taxes 
   

 

Profits After Taxes 
   

 

� At tached are copies of audited balance sheets including income statements for the last three years. 
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C - Firm’s Experience 
 

[Using the format below, provide information on each assignment for which your firm, and each joint 
venture partner or Co-applicant for this assignment, was legally contracted either individually as a 
corporate entity or as one of the major companies within a joint venture or Co-applicant, for carrying 
out services similar to the ones requested under this assignment. Fill up separate sheet for each 
project] 

 
 

1. 
 

Name of Project & town  

 

2. 
 

Name, Address & contact numbers of Client  

 

3. 
 

Name of Entity undertaken the Project  

 

4. 
 

Scope of work  

 

5. 
 

Project Cost   

 

6. 
 

Waste Handling Capacity / Project size/ 
Population 

 

 

7. 
 

Bidder’s role in the project  

 

8. 
 

Contract Period  

 

9. 
 

Completed or On going  

 

10. 
 

Details of the assistance / equipment 
provided by the ULB 

 

 

11. 
 

Date of award/ Date of start  

 

12. 
 

Delays in commissioning, if any with their 
reason 

 

 

13. 
 

No. of months of Operation & Maintenance  

 

14. 
 

Processing of solid waste tons/day( Duly certified by concerned clients) 
  

Year of Commissioning 
of Plant 

 

Method of processing 
 

Installed Capacity 
(MT/day) 

 

 

2015-16   

 

2016-17   

 

2017-18   

 

15. 
 

Has the project stopped / failed after  
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 commissioning, if yes, provide reason  

 

16. 
 

Litigations with the client, if any  

 

17. 
 

Details of the Technical and Managerial 
staff engaged 

 

 

18. 
 

% Equity shareholding in the project  

 

19. 
 

Status of project  

 

20. 
 

Remarks / Other Details  

 
 
 

Date: 
Place: 

 
 
Rubber Seal of the Bidder/                                             (Signature of the Authorized Signatory) 
Lead Member of the Consortium                                                            (Name and designation) 

 
 
In the capacity of                                               (position) duly authorized to sign this Proposal 
for and behalf of                                                                 (name of Sole Bidder / Lead Member 
of the Consortium) 

 

                                                                                   (Address) 
 
 
S.No Evaluation item  Score 

1. Completed / Ongoing work experience in Installation, Commissioning, Operation & 
Maintenance of MSW through machinery for minimum of 150 MT in Windrow 
composting method (as a sole bidder or in Joint Venture/Consortium).  

 (Any Govt. Organizations/ Private sector) 
• Experience in management of MSW through machinery with Windrow 

composting method, minimum 1 project 

• For every one additional project  

40 Marks 
 
 
 
 
 
20 Marks 
+10 
(Not exceeding 
40) 

2 Annual turnover  for last 3 Financial years 
• Up to 5 crore – 10 marks 
• > 5 crore       -   20 marks 

 
20 Marks 

3 Presentation for Firm’s proposed Approach & Methodology 10 Marks 

4 Value of projects executed in last 3 years > 1 crore 10 Marks 

5 Total Score for Technical evaluation 80 Marks 

6 Financial evaluation 20 Marks 
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D. Key Technical and Managerial staff 
 

[Using the format below, provide information on key technical and managerial staff of your firm, 
and each joint venture partner or Co-applicant for this assignment, proposed to work on the 
assignment for carrying out services under this assignment.] 

 

 
 

 

Name 
 

Position 
Assigned 

 

Area of 
Expertise 

 

Task 
Assigned 

 

Employment 
Status with 

Firm (full-time 
or on 

contract) 

 

Education/ 
Degree (Year 
/ Institution) 

 

No. of years of 
relevant project 

experience 
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Form TECH-3: Methodology for proposed operation & maintenance 
 

(To be attached with Firm’s proposed Approach & Methodology) 
 

The Implementation Plan shall comprise: 
 

1. Proposed Strategy 
 

a.   Proposed plan for communicating with the Client staff 
b.  Service Provider shall be required to submit a chart setting out the process flow for the 

activities envisaged. 
 

2. Infrastructure (tools, equipment and vehicles) required for execution of the Project. 
(Please refer the indicative requirements mentioned in the ToR) 

 

Sr. 
No 

Equipment / Machinery Number 

   

   

   

   
 

 
Sr. 
No. 

Vehicle Type Number Capacity in 
terms of 
Volume 

Owned Leased Total 

      

      

      
 

4.         Processing Technology (Method of Composting Windrow) 
 

Describe the process, list of plant & machinery, power requirement, likely % of 
product (compost) or likely power generation, likely quantity of RDF & likely % of 
rejects etc. 

 

6.         Manpower Proposed to be deployed 
 

Sr. 
No. 

Staffing Aspect Details 

1 Total number of people to be deployed*  

2 Type of Staffs  

 Operational Staff*  

 Supervisory Staff*  

 Any other  
 

* Describing role & activities to be performed by each staff 
 

7.         Monitoring mechanism proposed 
 

8.         Mechanism for addressing any emergency situation
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Form TECH-4 
 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 
 

(On Stamp paper of relevant value) 
 
 
 

POWER OF ATTORNEY 
 
 
 
Know all men by these presents, We..........................................................(name and address 
of    the    registered    office)    do    hereby    constitute,    appoint    and    authorize    Mr 
/Ms........................……… ……............ (name and residential address) who is presently 
employed with us and holding the position of .................................................... as our 
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 
connection with or incidental to our for taking up on the Project of ------------------------------------ 
---------------- (title  of  the  project)  in area of ULB, (hereinafter referred to as  specific ULB), 
including signing and submission of all documents and providing information/responses to 
BNP in all matters in connection with our Proposal. 

 
 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 
attorney shall and shall always be deemed to have been done by us. 

 
 
 

Dated this the                Day of                2018 
 

For    
(Name and designation of the person(s) 

signing on behalf of the Bidder) 
 

 
 
 
 
 
 
Accepted 

 

                                                     _Signature) 
(Name, Title and Address of the Attorney) 
Date: ……………………. 
Note: 

Note:
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1. The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executants(s) and when it is so required the same should be under common seal 
affixed in accordance with the required procedure. 

 

2. Also, wherever required, the Bidder should submit for verification the extract of the 
charter documents and documents such as a resolution/power of attorney in favor of 
the Person executing this Power of Attorney for the delegation of power hereunder 
on behalf of the Bidder. 

 

3. In case the Proposal is signed by an authorized Director, a certified copy of the 
appropriate resolution/ document conveying such authority may be enclosed in lieu 
of the Power of Attorney. 
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Form TECH-5 
 

FORMAT FOR POWER OF ATTORNEY FOR LEAD MEMBER OF 
CONSORTIUM / JOINT VENTURE 

 

(On Stamp paper of relevant value) 
 

POWER OF ATTORNEY 
 

Whereas ------------------------ (Name of the employer) has invited tenders from interested parties 
for ---------------------------------- (title of the project) as Per SWM Rules 2016 within Municipal 
limits of ------------ (name of town)”. 

 

Whereas, the members of the Consortium are interested in bidding for the Project and 
implementing the Project in accordance with the terms and conditions of the Tender(Tender 
Document), and other connected documents in respect of the Project, and Whereas, it is 
necessary under the Tender Document for the members of the Consortium to designate one 
of them as the Lead Member with all necessary power and authority to do for and on behalf 
of the Consortium, all acts, deeds and things as may be necessary in connection with the 
Consortium’s bid for the Project or in the alternative to appoint one of them as the Lead 
Member, would have all necessary power and authority to do all acts, deeds and things on 
behalf of the Consortium, as may be necessary in connection the Consortium’s bid for the 
Project 

 

NOW THIS POWER OF ATTORNEY WITNESSES THAT; 
 

We, M/s. ----------------------------------------------------------------------, M/s -------------------------------- 
-------------------------------------------- M/s. ----------------------------------------------------------------------- 
-------- (the respective names and addresses of the registered office) do hereby designate 
M/s………………………………….………….being one of the members of the Consortium, as the Lead 
Member of the Consortium, to do on behalf of the Consortium, all or any of the acts, deeds 
or  things  necessary  or  incidental  to  the  Consortium’s  bid  for  the  Project,  including 
submission of application/ proposal, participating in conferences, responding to queries, 
submission of information/ documents and generally to represent the Consortium in all its 
dealings with BNP, any other Government Agency or any person, in connection with the 
Project until culmination of the process of bidding and thereafter till the end of the contract 
period. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by Lead Member/Lead 
Technical Member and the Lead Financial Member our said attorney pursuant to this Power 
of Attorney and that all acts deeds and things done by our aforesaid attorney shall and shall 
always be deemed to have been done by us/Consortium. 

 

Dated this ……Day of ……. (month) ……….. (year) 
 

………………………………… 
 

(Executants) 
 

(To be executed by all the members of the Consortium)
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Note: The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required the same should be under common seal affixed in 
accordance with the required procedure. 
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SECTION 4: FINANCIAL PROPOSAL
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Section 4: Financial Proposal 
 

- Standard Forms 
 
 
 
Financial  Proposal  Standard  Forms  shall  be  used  for  the  preparation  of  the  Financial 
Proposal according to the instructions provided under para. 3.3 of Section 2 

  Forms FIN-1, FIN-2, are to be used whatever is the selection method indicated in para 1.1 of      
Section 2. 
 
All the terms of the tender document are applicable.
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Form FIN-1: Financial Proposal Submission Form 
 

[Location, Date] 
 
 
To: 

 

The Commissioner 
 

Vijayawada Municipal Corporation 
 

Dear Sir: 
 

We, the undersigned, offer to provide the consulting services for [Insert title of 
assignment] in accordance with your Request for Proposal dated [Insert Date] and our 
Technical Proposal.  Our attached Financial Proposal is for the Design, Build, Install, 
Commissioning of 150 TPD capacity, Municipal Solid Waste Processing facility based on 
Windrow Composting Technology with pre-sorting facility with O&M for 5 years. 

 
Our Financial Proposal shall be binding upon us subject to the modifications 

resulting from Contract negotiations, up to expiration of the validity period of 
the Proposal, i.e. before the date indicated in Clause Reference 1.9 of the Data 
Sheet. 

 
No fees, gratuities, rebates, gifts, commissions or other payments have been 

given or received in connection with this Proposal. 
 

We understand you are not bound to accept any Proposal you 

receive. We remain, 

Yours sincerely, 
Authorized Signature [In full and 
initials]:     
Name and Title of Signatory:     
Name of Firm:     
Address:     
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Form FIN-2: Schedule of Price 
 
Name of the Bidder: 
 
Address: 
 
 
Description of Work Amount in figures Professional fees 
  With Taxes 
Design, Build, Installation, Commissioning of 
machinery for processing of Windrow Compost Rs. (in fig.)  

Rates coated each item separately   
Design, Build, construction of 150 TPD capacity 
Windrow composting facility for machinery Pre/ 
post storage facility 
 
Rates coated each item separately   
O&M period of 5 years i.e., for Machinery, 
Preparation of Windrow Composting process from 
beginning to packing the ready to use compost 
and Pre-sorting  facility   

Wet garbage is supplied by the ULB   
 
We have read the terms of reference attached with your request letter asking for 
financial bid and hereby submit the financial bid as above. We agree to abide by the 
terms and conditions as prescribed therein.  
 
Note: 

1. The detailed estimates with all the components and provisions are to be 
submitted along with the financial proposal for the above amounts quoted.  

2. If the bid received from outside of A.P State, the estimates submitted are to be 
revised with prevailing SSR of G.O.A.P and accordingly, LoA will be issued.  

 
Signature & Seal 

 
 

Authorized Signatory 
 

Name:  Designation: 
 

Date 
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SECTION 5: TERMS OF REFERENCE
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Section 5: Terms of Reference (ToR) 
 

1.      Brief Description of Task 
 

Vijayawada Municipal Corporation in  Andhra Pradesh wishes to engage private operators 
for Processing of Municipal Solid Waste as per Solid Waste Management Rules 2016 and 
best engineering practices within municipal limits. Sanitary Land fill site is not under scope 
of this work. It will be constructed & developed subsequently after acquiring suitable land. 
The income derived from sale of compost, RDF, Power, recyclable material and compost 
shall be of the VMC. The agency will be responsible for providing services under the scope of 
work. 

 

2.       Background 
 

2.1 Introduction 
 

Solid Waste Management is one of the most essential services for maintaining the quality of 
life in the urban areas and for ensuring better standards of health and sanitation. 
Municipalities have overall responsibility for solid waste management (SWM) in their cities. 
However, most of them are currently unable to fulfil their duty to ensure environmentally 
sound and sustainable ways of dealing with waste generation, collection, transport, 
treatment, and disposal. The failure of SWM can result in serious health problems and 
environmental degradation. In most of the cases, the waste is collected and disposed of in 
uncontrolled dumpsites or burned openly. This practice further aggravates environment 
through impacts on water and air. The problem of SWM in India, when combined with rapid 
urbanization and unplanned development, is expected to be of such magnitude that 
significant reasons exist to initiate immediate action for improvements. 

 

Like many other Indian cities, Vijayawada Municipal Corporation too need to improve SWM 
systems and practices.  The salient features of the town are as follows: 

 

(i) Population 2011 census – 10,48,000 
(ii) (ii) Municipal Area (in sq. km.)-- 62.88  
(iii) Present Waste generation (MT per day) – 550 (approximately) 

 

(iv) Approximate Quantity of waste collected & transported up to processing site for  
Windrow Composting  (MT per day) -- 150 

 

Vijayawada Municipal Corporation is keen to improve the quality of service delivery by 
involving the private sector in the processing of municipal waste. The Municipal Corporation 
has invited sealed bids for processing of waste, all work shall be as per specifications defined 
in Solid Waste Management Rules, 2016 and best engineering practices. 
 
 

2.2 Objective 
 
 

The  overall  objective  of  this  project  is  to  create  an  efficient  and  effective  solid  waste 
management system in VMC. The sub objectives are as follows: 
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a) To comply with Solid Waste Management Rules, 2016 and applicable laws, rules, 
guidelines in India and best engineering practices through Public Private Participation. 

b) To improve the existing standards of public health and environmental quality by 
establishing technically suitable MSW processing plant for conversion of MSW  to useful 
products-  Compost  /  Energy  /  RDF  Incl.  Recycling of recoverable material and safe 
disposal of residue inert waste as generated during waste processing at the facility. 

c)   Improve productivity of manpower, materials and equipment and promote economic 
operations of services. 

d)  Promote and protect the quality and sustainability of overall urban environment in the 
service area. 

 
 

3.      Scope of Work 
 

3.1 Vijayawada Municipal Corporation is desirous of implementing an ‘Integrated 
Municipal Solid Waste Management Project’ covering various components of waste 
management from primary collection to final disposal. So part of the services 
(Processing of Waste) are being contracted in this contract. 

 

The selected bidder/agency would be required to take up following components 
under this contract assignment at their cost:- 

 

a. Design, Build, Install, Commissioning of 150 TPD capacity Municipal Solid Waste 
Processing facility based on Windrow Composting Technology with pre-sorting 
facility during the Contract Period and O&M for 5 years. The technology proposed is 
Windrow Composting only. 

b. Preparation of design, drawing and specifications of required civil works and plant 
& machinery of capacity for processing of waste likely to generate till next 5 years. 
The technology for processing of waste should be Windrow Composting only. 

c. Installation of plant & machinery for waste processing, 
d. Processing of waste (aerobic mechanical composting). 
e. The processing plant shall meet standards prescribed by Ministry of Environment 
& Forest and other applicable laws, rules, guidelines and best engineering practice.  

 
 

3.2 Deleted 
 

3.3    Sale of Recyclables, Products or By-products 
 

• The concessionaire will process the waste using appropriate technology such that 
the total waste received at site is reduced to 20%. 

• The concessionaire shall segregate all reusable & recyclable material including debris 
and construction material and shall dispose off them as per the provisions made in 
SWM Rules, 2016. 
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•    The   concessionaire   shall   also   assess   the   market   and   provide   details   for 
comprehension of the marketing plans for compost and other bye-products. The 
concessionaire shall make all efforts to sell 100% of such products & by-products 
every day so that the reusable & recyclable by-products are not required to be 
stored at the site more than one day of generation of the by-products. The proposal 
of concessionaire to handover the processed waste to ULB in case the concessionaire 
is not able to sell the same should also be included in the plan. 

 
3.4     Record keeping and Reporting 

 

• The concessionaire on behalf of client  will keep the record of sale of product/ 
compost/ by products i.e. the bills/receipts of every Kg of product and shall 
maintain the accounts of sale on daily basis. The ULB authority is authorized to 
inspect/audit the accounts of sale of the product/compost. 

 

 •    The concessionaire shall maintain and submit electronic reports of the above records, 
using software and formats approved by the ULB, on a monthly basis. All records shall 
be  available  to  ULB  at  reasonable  times  and  places  throughout  the  term  of  any 
Contract resulting from this RFP and for a period of five (5) years. 

 

3.5 The concessionaire shall not use the land of waste processing site for any commercial 
purpose or for any other purpose other than that for processing of waste. 

 

3.6     Green  Belt  should  be  maintained  in  accordance  with  O&M  Plan  and  Operations 
Protocol. 

 

3.7     Routine Maintenance Standards: In order to ensure smooth and uninterrupted operations, 
routine maintenance of the waste processing facilities shall include but not be limited to: 

 

• Prompt repairs of the storage and waste drying places, Leachate collection 
drainage and treatment system, electrical items, drains, vehicular passages, 
sieving machineries, lighting and fencing; 

•    Replacement of equipment/consumables, horticultural maintenance and repairs 
to  equipment,  structures  and  other  civil  works  which  are  part  of  the  waste 
processing facility. 

• Maintaining  the  shape,  scope,  full  cross-section  of  the  storm  water  drainage 
system and Leachate collection and drainage system; maintain stock spare parts 
for the machinery. 

• Keeping the waste processing facility in a clean, tidy and orderly condition and 
taking all practical measures to prevent damage to the facility or any other 
property on or near the site; 

•    Undertaking   maintenance   works   in   accordance   with   the   O&M   Plan   and 
Operations Protocol; 

• Preventing, with the assistance of law enforcement agencies, where necessary, 
any unauthorized entry to and exit from and any encroachments including any 
encroachments on the site; 

• Taking  all  reasonable  measures  for  the  safety  of  all  the  workmen,  material, 
supplies and equipment brought to the site. Explosives, if any, shall be stored, 
transported and disposed of by the Concessionaire in accordance with Applicable 
Laws/ Permits. 
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3.8     Emergency Response Plan:  The  Emergency  Response  Plan  (“ ERP” )  shall  be  developed  
by  the   CONCESSIONAIRE.  This  shall  be  a  part  of  the  Operations  Protocol   developed  
by  the Concessionaire. The ERP shall set out steps to be taken and measures to be adopted 
by the CONCESSIONAIRE in responding to dealing with Emergency including those situations 
related to personal injuries or fatalities, property damage and force majeure as follows: 

 

• In the event of an Emergency, the CONCESSIONAIRE shall immediately carry out an 
inspection   of   the   area   affected   by   the   Emergency.   Where   Emergency   has 
necessitated closure of the Waste processing facility or part thereof, the 
CONCESSIONAIRE shall promptly carry out any repair works necessary to restore the 
waste processing facilities to safe condition and in any event shall carry out such 
works before the affected area of the project facilities is re-opened to for normal 
operations. 

• The CONCESSIONAIRE s h a l l  ensure that s u f f i c i e n t  s t a f f , p l a n t , e q u i p m e n t  
a n d  materials, including without limitation medical assistance are available to 
respond to Emergency within reasonable period at all times during the Operations 
Period. 

 

3.9     The scope would not include 
 

The concessionaire will not be responsible for collection & transportation of waste 
from the source of generation or from the secondary storage point to the waste 
processing site. Segregation at source, door to door collection of waste & 
transportation of waste up to processing site will be done by the ULB. The 
concessionaire is also not responsible for construction of approach road. The client will 
get the approach road constructed at his level. 

 
 

4.       Performance Security against the Work 
 
4.1 Within ten (10) days of the receipt of letter of acceptance (LOA) from the Employer, 

the successful Bidder shall: 
 

•  Furnish the Performance Security for an amount equal to 2.5% of project cost.               
in the form of Demand Draft or Bank guarantee valid for the contract period using 
Performance Security Form included in Section VI, Contract Forms, or in another form 
acceptable to the Employer; 

 

•  Attend office of Employer to sign the agreement on non- judicial stamp papers as 
fixed by State Government. 

 

•  Failure  of  the  successful  Bidder  to  submit  the  above-mentioned  Performance 
Security or sign the Contract shall constitute sufficient grounds for the annulment of 
the award and forfeiture of the Bid Security.  In that event the Employer may award 
the Contract to the next lowest evaluated Bidder. 

 

4.2 The  agency/  service  provider  shall  submit  the  revalidated  bank  guarantee  of 
performance security for further one year before 30 days from the date of expiry of 
validity. 
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5.       Forfeiture of Security Deposit against Work 
 

If during the term of this contract, the agency/ service provider is in default of the due 
and faithful performance of his obligations under this contract, municipal authority 
shall,  without  prejudice  to  its  other  rights  and  remedies  here  under  or  at  the 
Applicable Law, be entitled to call in, retain and appropriate the Security Deposit. The 
security deposit shall be appropriated upon termination of contract by the ULB for any 
default. 

 

6.       Refund of Security Deposit against Work 
 

The Security Deposit against work will be returned to the agency/ service after the 
date of completion of the Contract. 

 

7.       Contract management and counterpart staff 
 

7.1   The ULB will be the Contract Management Agency. 
 

7.2   The ULB shall also designate one nodal officer and other counter-part staff for co- 
ordination with different line agencies, other Govt. agencies, and assist concessionaire 
for obtaining necessary approval from State Pollution Control Board, SEIAA and any 
other government department/ agency. The ULB shall also assist the concessionaire 
for award of any subsidy on production & sale of the compost from waste (if available 
from state/ central government). 

 

8.      Taxes 
 

8.1 The concessionaire shall pay all duties & taxes to the central / state government that 
may be levied in accordance to the laws and regulation in-force on the equipment, 
materials,  supplies  (permanent,  temporary  and  consumables)  to  be  used  on  or 
furnished under the Contract and on the operations to be performed under the 
Contract. Nothing in the Contract shall relieve the Agency from his responsibility to 
pay any Tax that may be levied on its operations or on profits made by him in respect 
of the Contract. 

 

8.2 Concerned ULB shall not take any responsibility for any kind of Tax payment to the 
Government or Quasi-Government bodies at  any  point  of  time,  other than those 
required to be deducted at source before the payments are made to the Agency under 
any law & those practice to the Concerned ULB. The Agency shall perform such duties 
in regard to such deductions thereof as may be imposed on him by such laws and 
regulations. 

 

9.       Deleted. 
 

10.    Deleted. 
 

11.     Penalties 
 

11.1     Penalty per month will be imposed for delay in commissioning of processing plant 
beyond the scheduled date. One month will be considered if the delay is more than 21 days 
but less than 31 days. 
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11.2     The concessionaire is responsible for storage / transportation / disposal of residual 
waste safely as per the provisions made in the SWM Rules, 2016. The residual waste 
should not be dumped on road side or on other’s property. If the residual waste is 
dumped on road side, a penalty of Rs. 10,000/- per event will be charged to the 
concessionaire. 

 

12.     Hand Back and Transfer 
 

12.1 In the last year of operation, the ULB shall deploy its engineers, technical persons and 
workers for processing of waste on the processing plant so that beforehand back and 
transfer, the ULB will be able to continue to operate the processing plant. The 
concessionaire will handhold the technical staff & workers of ULB for last one year of 
contract. 

12.2  The ownership of processing site, processing plant, building,  and all civil works  
including all modifications, renovations and improvements made their in shall at all 
times remain that of ULB. At the end of the contract period and or its earlier 
termination, the agency shall request ULB to take over the office space, processing site 
and processing plant and building. The ULB shall take over the same within thirty (30) 
days of such a request being made. 

 

12.3   At the end of the contract period, the agency shall hand back peaceful possession of 
processing plant and building/sheds in good operable condition to the ULB. 

 

12.4 At least three (3) months before the expiry of contract period, a joint inspection of the 
processing plant and building shall be under taken by the Competent Authority and 
agency to prepare a list of works and jobs, if any, to be carried out under the 
contract so as to confirm to the O&M requirements. The agency shall promptly 
undertake and complete such work and jobs at least one month prior to the expiry of 
the contract period and ensure facilities continue to such requirements until the same 
are handed back to the ULB. 

 

13.     Human Resource 
 

13.1 The agency shall, during the Contract Period, have requisite staff/representatives as 
required to run the plant and to be responsible for all necessary exchange of 
information required for performing operations and providing services under this 
contract. 

 

13.2  Deleted. 
 

13.3  The Agency shall be responsible for health safety measures of his workers. 
 

13.4  The agency shall comply with all the provisions of the laws regarding deployment of 
labour under the contract. It shall be the liability and responsibility of the agency to 
implement the provisions of Acts; the Contract Labour (Regulation and Abolition) Act, 
1970, the Minimum Wages Act,1948 and the Workmen’s Compensation Act, 1923. In 
addition to followings: 

 

• The agency shall not employ in connection with the operations and services 
under this contract any person of less than 18 years age. 
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• At all times during continuance of the Contract, the agency shall abide by all 
existing and future labour enactment and rules made there under, regulations, 
notifications and bye-laws of the Central, State or Local Government. The agency 
shall keep the ULB indemnified in case any action is taken against the ULB by any 
Authority on account of contravention of any of the provisions of any Act or 
rules made there under, regulations or notifications including amendments. 

 

• The agency shall keep all records desired under the said labour laws, submit 
periodical returns to  the  respective  statuary  Authority.  The agency shall in 
respect of labour employed by him comply with or cost to be complied with 
provisions of the various labour laws and the Rules and Regulations as applicable 
to them in regards to matters provided therein. 

 

• The agency shall obtain the license in accordance with the Rules and Provisions 
of Contract Labour (Regulation and abolition) Act, 1970 and adhered all terms 
and condition stipulated therein, if applicable. 

 

• The agency shall pay the staff deployed by him under this Contract as per the 
minimum wages act in force and amendments. 

 

• Not withstanding anything contained herein, the ULB may take such action as 
may be necessary for compliance of the various Applicable Labour Laws and to 
recover the cost there of from the agency. 

 

14.     Events of Default 
 

14.1     An event of default on the part of the agency, which results from the agency being 
unable to fulfil his service obligations under the contract, shall be deemed as a 
serious default, and is said to have occurred due to any of the following causes: 

 

(a) The agency 
 

i.    Has repudiated the Contract, or 
 

ii.   Without reasonable excuse has failed to commence operations in accordance 
to the conditions of contract and/or failed to complete the 
activities/operations   within the time stipulated  for   completion   of  the 
contract. 

 

(b) Gross misconduct of the agency; 
 

i. Despite  previous  warning  from  the  Competent  Authority,  in  writing,  is 
otherwise persistently or flagrantly neglecting to comply with any of his 
obligations under the Contract; 

 

ii.   The agency persistently fails to follow Good Operating Practices in execution 
of the Contract; 

 

iii. The   agency   stops   providing   all   services   or   part   of   services   without 
authorization from the Competent Authority; 
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iv.  The  Competent  Authority  gives  notice  that  failure  to  correct  a  particular 
defect  is a fundamental breach of contract and  agency fails to correct it 
within a reasonable period of time determined by the Competent Authority; 

v.   If the agency is in breach of any law or statute governing the Operations; 
 

vi.  The  agency,  in  the  judgment  of  the  ULB,  has  engaged  in  Corrupt  and 
Fraudulent Practices in competing for or in carrying out the Operations under 
the Contract; 

vii. The  agency  (in  case  of  a  consortium/joint  venture)  has  modified  the 
composition of the consortium and/or the responsibility of each member of 
the consortium without prior approval of the Corporation; 

 

viii. The agency is unable to maintain the composition and structure of his 
organization due to any of the following causes: 

 

o The   agency   enters   into   voluntary   or   involuntary   bankruptcy,   or 
liquidation; 

 

o The agency becomes insolvent; 
 

o A  receiver,  administrator,  trustee  or  liquidator  is  appointed  over  any 
substantial part of its assets; and 

 

o Any act is done or event occurs with respect to the agency or his assets, 
which, under any applicable law has substantially similar effect to any of 
the foregoing acts or events. 

 

15.     Termination of Contract Due to Event of Default by Agency 
 

15.1     Without prejudice to any other right or remedy which ULB may have in respect 
thereof under this contract, upon the occurrence of agency Event of Default, the ULB 
may, subject to the provisions of this contract, terminate this contract in the manner 
as set out under: 

 

i. If ULB decides to terminate this contract upon the occurrence of agency’s Event of 
major Default, in the first instance, he shall issue preliminary notice to the agency. 
Within fifteen (15) days of receipt of preliminary notice, the agency shall submit to 
ULB through the Competent Authority in sufficient detail, the manner in which he 
proposes to cure the underlying Event of Default. In case of non- submission of the 
agency’s proposal to rectify within the said period of fifteen (15) days, ULB shall be 
entitled to terminate this Contract by issuing termination notice and to appropriate 
Security Deposit and carry out the operations through a Successor agency or by ULB 
at the risk and cost of the agency. If the total amount due to the ULB exceeds any 
payment due to the agency, the difference shall be a debt payable to the ULB. 

 

ii.   If any irregularities are found in the accounts of sale at any time, the ULB shall notify 
the concessionaire for not more than 15 days to rectify the accounts. If the accounts 
are not regularised within 15 day of issue of notice by the ULB, the contract may be 
terminated without further notice. 
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iii.  If the agency’s proposal to rectify the underlying event of default is submitted within 
the period stipulated therein, the agency shall have further period of fifteen (15) 
days to remedy/cure the underlying event of default. If, however the agency fails to 
remedy/cure the underlying event of default within such further period allowed, ULB 
shall be entitled this contract, by issue of termination notice and to appropriate to 
security deposit and carry out the operations through a Successor agency or by ULB 
at the risk and cost of the agency. If the total amount due to the ULB exceeds any 
payment due to the agency, the difference shall be a debt payable to the ULB. 

 
15.2     Withdrawal of Termination Notice 

 

Notwithstanding  anything  inconsistent  contained  in  this  contract,  if  the  agency 
served with the termination Notice cures the underlying event of default to the 
satisfaction of ULB at any time before the termination occurs, the termination notice 
shall be withdrawn by the ULB which had issued the same. Provided that the Party in 
breach shall compensate the ULB for any direct costs/ consequences occasioned by 
the event of default which caused the issue of termination notice. 

 

16.     Termination of contract due to convenience of ULB 
 

16.1     The contract may also be terminated by the ULB by giving minimum 30 days’ notice 
to the agency for any administrative reason or due to the order issued by the state 
government or due to the decision taken by the municipal board. 

 

17.     Force Majeure Event 
 

17.1     Any of the following events which is beyond the control of the party claiming to be 
affected thereby (“Affected Party”), and which the Affected Party has been unable to 
overcome  or  prevent  despite  exercise  of  due  care  and  diligence,  and  result  in 
Material Adverse Effect shall constitute Force Majeure Event: 

 

(a)      Earthquake, flood, inundation and landslide; 
 

(b) Storm, tempest,  hurricane,  cyclone,  lightning,  thunder  or  other  extreme 
atmospheric disturbances; 

 

(c) fire  caused  by  reasons  not  attributable  to  the  agency/ULB  or  any  of  the 
employees, or agents of the agency/ULB. 

 

(d)      Acts of terrorism 
 

(e) Strikes, labour disruptions, any other disruptions or public unrest not arising on 
account of acts of the agency/ULB 

 

(f) Action of Government Agencies having Material Adverse Effect, including but 
not limited to: 

 

•  Acts of expropriation compulsory acquisition or take over by any Government 
agency of the processing/ landfill site facilities or any part thereof 

 

• Any judgment or order of a court of competent jurisdiction or statuary 
authority in India made against the agency in any proceeding, which is non- 
collusive and duly prosecuted. 
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•  any  unlawful,  unauthorized  or  without  jurisdiction  refusal  to  issue  or  to 
renew or the revocation of any Applicable Permits, in each case for reason 
other than the agency’s breach or failure in complying with the SWM rule, 
2016, O&M requirements defined in the Contract, Applicable laws, Applicable 
permits,  any  judgment  or  order  of  any  Government  Agency  or  of  any 
Contract by which the Agency as the case may be is bound.
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•  Early termination of this agreement by ULB for reason of national emergency 
or national security. 

 

(g)      war,  hostilities  (whether  declared  or  not),  invasion,  act  of  foreign  enemy, 
rebellion, riots, weapon conflict or military actions, civil war, ionizing radiation, 
contamination by radioactivity from nuclear fuel, any nuclear waste, radioactive 
toxic explosion, volcanic eruptions. 

 

(h) Strikes, work to rule actions, go slow or similar labour difficulty in the city as a 
whole and not specific to the work 

 

(i) Any resistance from the citizens or any other groups not allowing to operate the 
plant stipulated in the tender. 

 

17.2     Force Majeure shall not apply in the following circumstances and events. 
 

(a) Un-availability, late delivery of the spares, , machineries, materials and 
consumables for the work on account of change in cost, delay in manufacture; 

 

(b)      A delay in performance of any other agency or employees of the agency; 
 

(c) Non-performance  of  machineries  resulting  from  wear  and  tear  and  not 
maintained in time. 

 

(d) Non performance on account of failure to comply with any laws of India related 
to the work. 

 

17.3     Neither ULB nor the agency shall be considered in default or in contractual breach to 
the extent that performance of obligations is prevented by a Force Majeure Event 
which arises after the date of issue of work order. 

 

17.4     Upon occurrence of an event considered by the agency to constitute Force Majeure 
and which may affect performance of his obligations, he shall promptly notify ULB’s 
Representative, and shall endeavour to continue to perform his obligations as far as 
reasonably practicable. The  agency shall also notify ULB’s Representative of  any 
proposals, including any reasonable alternative means for performance, but shall not 
effect such proposals, without the consent of ULB’s Representative. 

 

17.5     Upon occurrence of any event considered by ULB to constitute Force Majeure, and 
which may affect performance of ULB's obligations, he shall promptly notify the 
agency and the agency’s Representative, and shall endeavour to continue to perform 
his obligations as far as reasonably practicable. ULB shall also notify the agency of 
any proposals with the objectives of completing the works and mitigating any 
increased costs to ULB and the agency. 

 

17.6     Procedure for Calling Force Majeure: 
 

(i) The Party claiming Force Majeure shall inform the other Party of the situation of 
Force Majeure as soon as reasonably practicable. The efforts made by the 
Affected Party in overcoming the effects will be conveyed to the other Party 
with supporting data including relief from them. 
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(ii) The Affected Party shall also inform to the other Party cessation of the Force 
Majeure or circumstances and report regarding the total relief of what so ever 
nature desired by the affected Party. 

 

(iii)  Neither party shall then be responsible or liable for any action under the tender 
conditions for failure or delay in performance of the work under the contract. 

 

(iv)   The period allowed for restoration of the normal performance by the Parties of 
such  obligation  shall  be  extended  on  day to  day  basis  based  on  merit  and 
mutual consent of the parties. 

 

(v)    Each party shall use reasonable efforts to mitigate the effects of any event or 
circumstances of Force Majeure and to cooperate to develop and implement a 
plan of remedial and reasonable alternative measures to remove the event of 
Force Majeure. The affected should take lead and exert to resume normal 
performance of its obligation under the tender conditions. 

 

(vi)   The Agency shall perform his obligations under the contract as near as it is 
reasonably practical, also shall seek all reasonable alternative means of 
performance. 

 

(vii)  When the Affected Party is able to resume performance of its obligations under 
this Contract, it shall promptly give the other Party a written notice to that 
effect provided that in no event shall the suspension of performance be of 
greater scope and of longer duration than is necessitated by Force Majeure. 

 

(viii) The rights and obligations of the Affected Party shall be suspended to the extent 
they are affected by the Force Majeure; ULB shall not be liable to make any 
payment to the agency for him being affected on account of Force Majeure. In 
this situation, the agency shall only be paid for the work done, since unforeseen 
situation should be shared by both, ULB and agency. 

 

18.     No Breach of Obligations 
 

18.1  The  agency  shall  not  be  considered  to  be  in  breach  of  his  obligation  under  this 
Contract nor shall it incur or suffer any liability if and to the extent performance of any 
of  his obligations under this Contract is affected  by or on  account  of any of  the 
following. 

 

a.   Force Majeure Event, 
 

b.   Compliance with the instruction of the Competent Authority /Representative of 
Competent Authority or the directions of any Government Agency other than 
instructions issued  as a consequence of a breach by the Contract of any its 
obligations hereunder, 

 

19.     Settlement of Accounts 
 

19.1   Upon termination of the contract prior to the completion of contract under clause 15 above, 
the amount due to the agency shall be recovered by appropriating the performance security. 
No compensation will be paid to the agency for capital investment done by the agency on civil 
works and on plant & machinery. 
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19.2   Upon termination of the contract under clause 16 or upon termination of contract due to 
occurrence of force majeure events mentioned in clause 17 above, the value of civil structures 
and plant & machinery as on the date of termination will be paid by the ULB to the agency 
after adjustment of amount due to the agency. The valuation will be done by deducting the 
depreciation from the original value of assets. The valuation amount should be agreed by both 
parties. In case of dispute on valuation amount between two parties, state Building 
Construction Department or CA appointed by the Urban Development & Housing Department 
will assess the valuation of assets. In such case, the performance security will also be returned 
by the ULB. 

 

20.     Procedure for Disputes & Arbitration 
 

3.5 Competent Authority’s Decision 
 

If a dispute(s) of any kind whatsoever arises between the agency and the Competent 
Authority’s Representative, the same shall be referred to the Competent Authority for 
his decision with detailed  justification. Such reference shall be stated that it is in 
pursuance to this clause and is for reviewing and giving decisions by the Competent 
Authority. The Competent Authority shall give its decision within twenty one (21) days 
of receipt of notice. If agency is not satisfied with the decision of the Competent 
Authority or the Competent Authority fails to give the decision within the period of 
twenty one (21) days from the date of receipt of notice under this clause, such a 
dispute may be referred to arbitration as per Arbitration and Conciliation Act, 1996. 

 

3.6 Sole Arbitration 
 

Except where, otherwise provided for in this Contract, all questions and disputes 
relating to the meaning of instruction hear in before mentioned or as to any other 
question, claim, right, matter of handing whatsoever, if any arising out of or relating to 
this Contract, specification, estimates, instructions, orders or these conditions or 
otherwise concerning the operations, or the execution or failure to execute the same 
where arising during the progress of the operations or after completion or 
abandonment thereof of any matter directly or indirectly connected with this Contract 
shall be referred to the sole arbitration of the Municipal Commissioner Vijayawada 
Municipal Corporation, and if the Municipal Commissioner/ Executive Officer is unable 
or unwilling to act as such, then the matter in dispute shall be referred to the 
Secretary, UD&HD. 

 

4         Governing Provisions 
 

As aforesaid the provisions of the Arbitration and Conciliation Act 1996 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time 
being in force shall apply to the arbitration proceedings under this clause.
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SECTION 6: STANDARD CONTRACT
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Section 1: FORM OF CONTRACT 
 
 
 
CONTRACT FOR:                [Please insert name of project] 

 
CONTRACT NUMBER:       [Please insert Contract number or Tender Number] 

 

 
 
 
THIS CONTRACT is made on the date ----- day of ------------ (month), 2018 

 

 
 
 
BETWEEN:               T h e  Municipal   Commissioner, Vijayawada Municipal   Corporation 
 (here inafter referred to as “the Client or the ULB”) 

 

AND    :                     [Please insert name of agency – this should be the lead firm in case of 
association. IN case of JV, all partners should be mentioned] (hereinafter 
referred to as “the Agency or the Concessionaire or the Service Provider”) 

 

[Please insert nodal officer and communication address of the agency] 
 
WHEREAS: 

 

A. Municipal   Commissioner, Vijayawada Municipal   Corporation 
requires the agency to provide the services as defined in Section 4 of this contract ("Terms of 

Reference") to support their project; and 
 

B.         the agency has agreed to provide the Services on the terms and conditions set out in this 
Contract. 

 

IT IS HEREBY AGREED as follows: 
 

1.         Documents 
 

This Contract shall be comprised of the following documents: 
Section 1                       Form of Contract 
Section 2                       General Conditions 
Section 3                       Special Conditions 
Section 4                       Terms of Reference 
Section 5                       Schedule of Prices 

This Contract constitutes the entire agreement between the Parties in respect of the Bidders 
obligations and supersedes all previous communications between the Parties, other than as
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expressly provided for in Section 3 and/or Section 4. 
 
 
 
2.         Commencement and Duration of the Services 

 

The agency shall start the construction of civil works & installation of plant & machinery 
on           [please insert date] ("the First Start Date") and shall complete it by          [please 
insert date] ("the First End Date") and shall start operation of plant on or before    
[please insert date] ("the Second Start Date") and shall complete it by          [please insert 
date] ("the Second End Date") unless this Contract is terminated earlier in accordance 
with its terms and conditions. 

 

3.         Financial Limit 
 

The Concessionaire shall quote price for Design, Build, Install, Commissioning of 150 TPD 
capacity Municipal Solid Waste Processing facility based on Windrow Composting 
Technology with pre-sorting facility with O&M for 5 years ("the Financial Limit"). 

 

4.         Time of the Essence 
 

Time shall be of the essence as regards the performance by the Agency of its obligations 
under this Contract. 

 
 
 

Dated: 
 
 
 
 
 
 
 
For and on behalf of Client 

 

Name: 
Date: 

 

 
 
 
 
 
 
For and on behalf of Agency 

 

Name: 
Date:
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Section 2 - GENERAL CONDITIONS OF CONTRACT 
 

THE CONTRACT 
A. DEFINITIONS 
In the Contract (as defined below) the words and expressions defined below shall have the 
meanings assigned to them, except where the context requires otherwise. 

 

1.         Documents 
 

(i) “Acceptance Letter” means the document from the Employer on behalf of 
Vijayawada Municipal Corporation addressed  to  the Agency indicating acceptance 
of the Contract Price and its acceptance of the Agency as the preferred Party to carry 
out the works, perform services and operations under the Contract. 

 

(ii) “Activity   Schedule”   means   schedule   of   activities   comprising   the   different 
tasks/operations to be performed by the Agency under the Contract. 

 

(iii) "Affected Party" means Party claiming to be affected by a Force Majeure Event as 
described in the bid document. 

 

(iv)     “Agency’s Bid” means the completed document submitted by the Agency to the 
ULB. The term Agency’s Bid and tender have been used synonymously. 

 

(v)      “Applicable Law” means all laws in force and effect as of the date hereof and which 
may be promulgated or brought into force and effect and here in after in India, 
including judgments, decrees, injunctions, writes or orders of only court of record, as 
may be in force and effect during the subsistence of Agreement to be signed under 
this Contract. 

 

(vi)    “Applicable Permits” means all clearness, permits, authorizations, consents and 
approvals required to be obtained and maintained by the Agency under Applicable 
Laws. 

 

(vii)   “Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall include 
any amendment to or nay re-enactment thereof as in force from time to time. 

 

(viii)   “Contract”  means  Conditions  of  Contract  ,  the  Employer’s  Requirements,  the 
Tender, the Agency’s Price Proposal, the Annexure, the Letter of Acceptance, the 
Contract Agreement (if completed) and such further documents as may be expressly 
incorporated in the Letter of Acceptance or Contract Agreement (if completed). 

 

(ix)    “Employer’s Requirements” means the description of the scope and programme of 
works/services, as included in the Contract, and any alterations and modifications 
thereto in accordance with the Contract. 

 

(x)     “Tender” means the Agency’s priced offer/offered rates to the Employer for the 
Works/Services. 

 

(xi)     “Works” are what the Contract requires the Agency to carry out and perform.
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2.         Persons 
 

(i) “Agency”  means  the  person  or  Corporate  and  body,  whose  tender  has  been 
accepted to carry out the work and perform the services by the ULB and the legal 
successors in title to such person, but not (except with the consent of the Employer) 
any assignee of such person. 

 

(ii) “Agency’s Representative” means the person (if any) named as such in the Contract 
or other person appointed from time to time by the Agency. 

 

(iii)  “Authority”   means   any   agency,   legislative,   judicial   or   executive   authority, 
department, ministry, public or statutory person, whether autonomous or not, of the 
Government of India or Government of Andhra Pradesh or any Local Authority 
including the Municipal Corporation. 

 

(iv)  “Competent Authority” is the Person or Persons, appointed by the The 
Commissioner, Vijayawada Municipal Corporation and notified to the Agency, who 
shall be responsible for supervising the Agency, administering the Contract, certifying 
payments due to Agency. The Municipal Corporation Vijayawada shall be the 
Competent Authority for this contract. The Municipal Corporation Vijayawada  may  
also  appoint  any  Person  or  Persons  to  assist  the  Competent 
Authority for this Contract. Any Person or Persons appointed by The Municipal 
Corporation Vijayawada  to  carry  out the responsibilities of the Competent 
Authority and assist him/her, shall be termed as the “Competent Authority’s 
Representative”. 

 

(v)     “Concessionaire”  means  the  agency  selected  to  construct,  erect,  commission, 
operate & maintain the waste processing facility and the legal successors in title to 
such person, but not (except with the consent of the Employer) any assignee of such 
person. 

 

(vi)   “Employer” means the Municipal Commissioner/ Executive Officer of Municipal 
Corporation Vijayawada and the legal successors in title to such person, but not 
(except with the consent of the Agency) any assignee of such person. 

 

(vii)    “Employer’s Representative” means the person appointed by the Employer to act 
as Employer’s Representative for the purpose of the Contract. Any person appointed 
from  time  to  time  by  the  Employer  and  notified  as  such  to  Agency  shall  be 
considered as Employer's Representative. 

 

(viii) “Person”  means any natural person, firm, Corporation, company, voluntary 
association, partnership, joint venture, trust, incorporated organization, 
unincorporated organization, Authority or other entity, having legal capacity to sue 
and be sued in its name. 
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(ix)     “Party” means either the Municipal Corporation Vijayawada or the Agency; any of 
the parties to this Contract and “Parties” means both the party to this Contract. 

 

(x) “Successor Agency” means the Corporation and any person or corporate and body 
appointed by the ULB to perform services and carry out works under this Contract. 

 

(xi)    "ULB" means Municipal Corporation Vijayawada. 
 

3.         Dates, Times and Periods 
 

(i) “Commencement  Date”  means  the  date  when  the  Agency  shall  commence  the 
construction of civil works or erection of plant & machinery of processing plant. 

 

(ii) “Completion Date” is the date of completion of the operations/activities and as 
certified by the Competent Authority. 

 

(iii) “Contract Period,” means the tenure of the Contract, upon completion of which this 
Contract terminates. The tenure is said to have commenced from the date of issue of 
acceptance letter. The Contract period is 5 years from the date of issue of letter of 
acceptance. 

 

(iv)    “Operating Year” means each successive period, the first such period commencing 
on the date on which processing of MSW at processing site commence and end after 
three hundred and sixty five (365) days from the date of start f processing. 

 

(v)     “Termination Date” means the date on which the Contract is terminated by way of 
defaults of either the Corporation or the Agency, or as a result of a Force Majeure 
Event, or as indicated in the Conditions of Contract. 

 

(vi)    “Day” means a calendar day, “Months” means calendar months and “year” means 
365 days. 

 

4. Money and Payments 
 

(i) “Cost” means all expenditure properly incurred (or to be incurred) by the Agency 
whether  on  or  off  the  municipal  area,  workshop,  including  overhead  and  other 
similar charges, but does not include profit. 

 
 

(iii) “Tax” means the Indian Tax, duty, levy, and charge whatsoever charged, imposed or 
levied by Central, State or Local Governments or any Authority together with any 
interest and penalties in relation thereto. 

 

5. Other Definitions 
 

(i) "Beat" means the area to be assigned to one Safai Karmachari for daily door to door 
collection as per the norms mentioned in Manual on Municipal Solid Waste issued by 
the Central Public Health Environmental Organization, Ministry of Urban 
Development, Government of India. 
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(ii)  “Coercive practices” means harming or threatening to harm, directly or indirectly, 
persons, or  their  property  to influence their  participation  in bidding process,  or 
affect the execution of a contract. 

 

(iii) "Collusive  practices”  means  a  scheme  or  arrangement  between  two  or  more 
bidders,  with  or  without  the  knowledge  of  the  Municipal  Corporation 
Vijayawada , designed to influence the action of any party in execution of a contract; 

 

(iv)   “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or 
indirectly of anything of  value to influence the action  of a public official in the 
procurement process or in contract execution. 

 

(v)     “Disposal  Ground”  means  the  trenching  ground  for  the  purpose  of  disposal  of 
rejects after processing MSW or disposal of MSW without processing. 

 

(vi)    “Dry Garbage” means any recyclable garbage consisting of plastic, metal, thermacol, 
foam, glass, rexene, battery cells, paper, cloth, etc. and as defined in the SWM Rules, 
2016. 

 

(vii)   “Fraudulent Practice” means a misrepresentation of facts in order to influence the 
execution of a contract to the detriment of the Corporation, and includes collusive 
practice among Bidders (prior to or after Tender submission) designed to establish 
Contract Prices at artificial non-competitive levels and to deprive the Corporation of 
the benefits of free and open competition. 

 

(viii)  “Good Operating Practices” means standards, practices, methods and procedures as 
practiced in India and conforming to all specifications, law, directives, clearances and 
the requirements of any Authority and that degree of skill, diligence, prudence and 
foresight which would reasonably be expected from a skilled, prudent and 
experienced Agency, engaged in the same type of undertaking under the same or 
similar circumstances as the Agency pursuant to this Contract. 

 

(ix)    "House/Property” means a house/property,  existing  in  the  area  of  Municipal 
Corporation Vijayawada. 

 

(x) “Law”  includes  any  constitutional  provisions,  statutes,  laws,  decrees,  ordinance, 
subordinate legislation, orders, rules or regulations having the force of law and rules 
of civil and common law and equity. 

 

(xi)    “MSW” means  any  municipal  solid  waste /garbage/silt/and  all  waste defined  as 
municipal solid waste in MSW rules 2000 generated within the service area. 

 

(xii)   “Service   Area”   means   the   entire   area   under   different   wards   of   Municipal 
Corporation Vijayawada. 

 

(xiii)  “SWM  Rules,  2016”  means  the  Solid  Waste  Management  Rules,  2016  made 
pursuant to the provisions of the Environment (Protection) Act, 1986 and includes 
any amendment thereto as in force from time to time. 
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(xiv)  “Waste Processing Site” means the place/ site where the ULB or agency has set up 
the plant to process the waste for converting waste in to compost or energy. 

 

(xv)    “Wet Garbage” means any biodegradable garbage, consisting of vegetable waste, 
food waste, garden waste, coconut shells, wood pieces, egg shells, bones, flesh, used 
cotton etc. and as defined in the MSW Rules, 2000. 

 

(xvi)  “Workshop Site” means the place provided by ULB to agency for development of 
workshop and for the purpose of parking, repairing and refueling of vehicles during 
the contract period. 

 

B. REPRESENTATION AND WARRANTY 
 

6. Representations and Warranties of Parties 
 

6.1    The Agency represents and warrants to ULB for the term of this Contract that: 
 

(a)   it is duly organized, validly existing and in good standing under the Laws of India; 
 

(b)   it has the requisite experience, expertise and skills to  construct, install, erect, 
commission, operate & maintain processing plant under this Contract; and 

 

(c)   it has the financial standing and capacity to undertake the Contract. 
 

(d)   prior to executing this Contract, the Agency has conducted a due diligence audit to 
its satisfaction in respect of the Corporation, contractual structure for carrying out 
the operations and performing services including conditions of existing site and 
office Space, Applicable Laws and clearances and all matters related to this 
Contract. The Agency is entering into this Contract on the basis of his own 
satisfaction based on his due diligence audit. 

 

(e)   it has no knowledge of any violation or default with respect to any order, writ, 
injunction or any decree of any court or any legally binding order of any 
Government Agency which may result in Material Adverse Effect. 

 

(f) it has complied with all Applicable Laws and has not been subject to any fines, 
penalties, injunctive relief or any other civil or criminal liabilities which in the 
aggregate have or may have Material Adverse Effect. 

 

(g)   no representation or warranty by the Agency contained herein or in any other 
document furnished by it to ULB or to any Government Agency in relation to 
Applicable Permits contains or will contain any untrue statement of material fact 
or   omits   or   will   omit   to   state   a   material   fact   necessary   to   make   such 
representation or warranty not misleading. 

 

(h)   no bribe or illegal gratification has been paid or will be paid in cash or kind to any 
person to influence the Bidding Person. 

 

(i) Without prejudice to any express provision contained in this Contract Agreement, 
the Agency acknowledges that prior to the execution of Agreement under this 
Contract, the Contactor has after a complete and careful examination made an 
independent evaluation of the Existing facilities and infrastructure such as 
approach road to existing processing site, boundary wall & other infrastructure
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available at site and the information provided by ULB, and has determined to his 
satisfaction the nature and extent of risks and hazards as are likely to arise or may 
be faced by Agency in the course of performance of his obligations hereunder. 

 

6.2    ULB represents and warrants to Agency for the term of this Contract that: 
 

(a)   ULB has full power and authority to award this Contract 
(b)   ULB has taken all necessary actions to authorize the execution of this Contract. 
(c)   This  agreement  under  this  Contract  constitutes  ULB’s  legal  valid  and  binding 

obligation. 
 

7. Obligation to Notify Change 
 

7.1 In the event that any of the representations or warranties made/given by a Party 
ceases to be true or stands changed, the Party who has made such representation or 
given such warranty shall promptly notify the other of the same. 

 

8. Assignment and charges 
 

8.1 The Agency shall not assign in favour of any person this Contract or the rights, benefits 
and obligations hereunder, save and except with prior consent of ULB. Any such 
consent shall not relieve the Agency from any liability or obligation under the Contract 
and he shall be responsible for the acts, defaults and neglects of sub agency and his 
agents, servants or workmen as fully as if they were the acts, defaults or neglects of 
the Agency, his agents, servants or workmen. 

 

9. Amendments 
 

9.1 This Contract is a complete and exclusive understanding of the terms of the Contract 
between the Parties on the subject hereof and no amendment or modification here to 
shall be valid and effective unless agreed to by all the Parties hereto and evidenced in 
writing. 

 

10. Communications 
 

10.1 Communications between Parties, which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act). 

 

10.2 All instructions, notices, communications, etc. under the Contract shall be given in 
writing and shall be either in Hindi or English. If sent by registered post to the last 
known place or abode or business of the Agency shall be deemed to have been served 
on the date. 

 

C. INTERPRETATION AND CONTRACT STRUCTURE 
 

11. Interpretation & Law 
 

11.1 The language of this Contract Document is English and the law, which applies to this 
Contract, shall be the Law of the Republic of India. The Courts at Vijayawada shall have 
jurisdiction all over matters, arising out of or relating to Agreement under this 
Contract.
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12. Contract Period 
 

12.1 The   Agency   shall   commence   performing different   activities   from   the   date of 
acceptance letter, complete all pre-operational activities and arrange for all 
mobilization after procurement of machinery for MSW treatment. 

 

The agency should ensure construction,  erection &  c o mm i ss i o n  of processing 
plant at designated waste processing site within thirty (30) days from the date of issue 
of LOA. 

 

The agency should ensure processing of MSW within 45 days from the date of issue 
of LOA. 

 

12.2 The Contract Period shall commence from the date of acceptance letter for a period of 
5 years O&M after commissioning of plant. The Municipal Corporation Vijayawada shall 
review the performance level of work/service under this Contract for renewal of 
contract for subsequent Operating Year. 

 

12.3 The contract period can be renewed by Municipal Corporation Vijayawada on the basis 
of performance level of work/service and rates. Alternatively, if the Agency wishes to 
discontinue his services and operations at the end of the contract period of 5 years, he 
shall provide a minimum of ninety (90) days’ notice requesting for such 
discontinuation. 

 

12.4  Notwithstanding anything the Agency shall continue to provide services and perform 
operations till the appointment of a Successor Agency or 6 (six) months whichever is 
earlier. 

 

12.5  The performance of service and work of the Agency shall be evaluated by concerned 
ULB every month and report be submitted to Competent Authority through Concerned 
Officer. 

 

12.6  In the event that the Parties agree to continue with the current Contract after Contract 
period of 5 years, all Conditions of Contract shall be followed as laid out in this bid 
document; and price escalation to Contract Price and penalties base shall also be 
followed. On mutual consent of both the parties new conditions can be added or 
deleted in the contract terms. 

 

13. Payment Terms 
 
 

S. No. Activity % of Payment 
1 Design, construction of 150 TPD capacity 

Windrow composting facility for machinery Pre/ 
post storage facility; Installation & 
Commissioning of machinery for processing of 
Windrow Compost. 
 
Payment will be done after successful 
commissioning acceptance given by the 
concerned Authority 

50% 
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2 After 3 months over successful installation & 
commissioning 

50% 

3 O&M for the period of 5 years. 
i.e., Machinery, Preparation of Windrow 
Composting process from beginning to packing 
the ready to use compost, Pre-sorting  
(Payment made after acceptance given by the 
concerned Authority ) 

Payment will be made in 
equal parts Quarterly  
 

 

 
 
 
 
 
 

E. RESPONSIBILITIES 
 

14. ULB's Responsibilities 
 

14.1  The ULB shall provide and hand over an encroachment free waste processing site of 
required area. 

14.2  The ULB shall also provide approach road up to the waste processing site.  
 

14.3  The ULB shall make arrangement to transport the collected  waste up to the waste 
processing site. 

14.4 The quantity of waste supplied to the waste processing site will be certified by 
concerned departmental authority. 

 

15. Agency’s Responsibilities 
 

15.2     The Agency shall carry out all activities as mentioned in the scope of work in Terms 
of Reference of RFP. 

 

15.3   Carrying out his operations, and shall be fully responsible for carrying out the 
operations in a safe and secure manner, consistent with the law of the land, laws and 
regulations and directives of any Authority and permissions. 

 

15.4     The Agency shall be responsible for the safety of all his activities & his personnel 
deployed for performing the work and providing services under this contract and 
shall be absolutely and solely responsible for any and all kinds of injuries or damages 
to person and property of any description whatever may be caused by or result from 
the operations carried out, whether these may have been carried out skill fully and 
carefully and strictly in conformity with the provisions of the specifications or not. 

 

15.5      
 

15.6     Construction of Buildings, Sheds & other civil structures & facilities required for 
running a processing plant smoothly. 

 

15.7     Procurement of required manpower, plant & machinery, vehicles/ equipments, spare 
parts, accessories, tyres, tubes, hydraulic oil, lubricants, diesel, petrol etc. for day to 
day running, operation and maintenance of processing plant at his own cost. 

 

15.8     Carry out regular repairing and maintenance of plant & machinery etc. at his own 
cost. 
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15.9     Exploring market for sale & disposal of compost, by-products, recyclable & reusable 
materials. 

 

15.10  
 

15.11  Sale  of  compost,  by-products,  recyclable  &  reusable  materials  and  maintaining 
proper books of accounts and to remit the  amount collected after the sale of 
products to VMC. 

 

16. Environmental Compliance 
 

16.1  The  Agency  shall,  at  all  times,  ensure  his  operations  and  processing  of  MSW 
confirming to the laws pertaining to environment, health and safety aspect including 
SWM Rules, 2016, policies and guidelines related thereto. 

 
 
 

 

17. Use of Waste Processing Site or Waste Disposal site 
 
17.1  The agency shall use the land/ site only for the purpose (either for processing of waste 
and/or for dumping of waste) it was handed over to them by the ULB 

 

17.2  The Agency shall ensure optimum utilization of ULB's waste processing site for any 
purpose unconnected or unrelated to the scope of work. 

 

18. Maintenance of Records 
 

18.1  The Agency shall maintain records of the waste collected, product sale, by-product 
sale and reusable & recyclable material sale/ disposal in the format required by ULB 
and get certified by the concerned authority of VMC. 

 

19. Sale/disposal of Recyclable Waste 
 

19.1  The Agency shall make all efforts to sell or otherwise dispose of recyclable waste, 
recovered from the  waste received at processing site. The agency shall try to 
accommodate the rag pickers registered with the ULBs for the activity of segregation 
at waste processing site. The agency may sell the recyclable material through these 
rag pickers. 

 

20. Insurance 
 

20.1  The Agency shall insure his workmen, equipment etc. No additional burden should fall 
on the ULB due to absence of insurance. 

 

20.2  The Agency shall take out all necessary insurance against labour, theft, dacoits, fire or 
other contingencies for infrastructures being developed/arranged/deployed/taken 
from ULB in his possession under this contract. ULB shall not be responsible for any 
type of liability in this regard. 

 

21. Accidents 
 

21.1 It shall be the Agency's responsibility to protect workmen, materials, equipment, 
vehicles and other immovable property in possession against accidents. 
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21.2  In the event of accidents / damages, which are in possession of Agency under this 
Contract (whether owned by ULBs or any other agency) and Agency's vehicles under 
this Contract. ULB shall be completely free from any liability of any nature incurred 
due  to  accident(s).  The  Agency  shall  be  fully  and  exclusively  responsible  for  any 
damage to vehicles or any of equipments under his possession and attached with his 
own/rented vehicles including driver and helpers. 

 

21.3  The Agency shall be solely responsible for any death or body injury to his staff member 
or any of the people/person in the employment of the Agency. This includes any third 
party claims. 

 

21.4  The Agency shall be solely responsible for any consequences under laws arising out of 
any accident by his vehicles in his possession or his employees to the property or 
personnel of the ULB. 

 

21.5  The ULB shall not be responsible for any claim/compensation that may arise due to 
damages/ injury/death pilferage to the Agency’s vehicles, machinery, property, staff 
and any third party or the property under any circumstances while providing services 
under the Agency. 
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21.6  In the event of an accident, arising out of works, which results in death or which is so 
serious as to be likely to result in death, the Agency shall within 24 hours of such 
accident, report in writing to the Competent Authority, the facts stating clearly and in 
sufficient details the circumstances of such accident and the subsequent action taken. 

 

22. Indemnification 
 

22.1  The Agency shall indemnify and keep indemnified the ULB against all losses and claims 
for injuries or damage to any person or any property whatsoever which may arise out 
of or in consequence of the operations and against all claims, demands, proceedings, 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto. 

 

22.2  The Agency shall at all times indemnify the Corporation against all claims, damages or 
compensation under the provisions of, 

 

i.     Payment of Wages Act, 1936; 
ii.    Minimum Wages Act, 1948; 
iii.   Employers Liability Act, 1938; 
iv.   The Workmen’s Compensation Act, 1923; 
v.    Industrial Dispute Act, 1947; 
vi.   Indian Factories Act, 1948; and 
vii.  Maternity Benefit Act, 1961 
viii. Any other relevant act 

 

or any modifications thereof and rules made there under from time to time or as a 
consequence or any accident or injury to any workman or other persons in or about the 
operations, and also against all cost, charges and expenses of any suit, action or proceedings 
arising out of such accident or injury and against all sum or sums which may with the 
consent of the Agency be paid to compromise or compound any such claim without limiting 
his/her obligations and liabilities as above provided. 

 

23. Agency’s Superintendence 
 

23.1 The Agency shall provide all necessary superintendence while carrying out his 
operations for the proper fulfilling of the Agency’s obligations under the Contract. The 
Agency shall nominate a competent and authorized representative (“Agency’s 
Representative”) approved by the Competent Authority, which approval may at any 
time be withdrawn. The  Agency’s Representative shall give his whole time to the 
superintendence of the operations and shall receive, on behalf of the Agency, 
instructions from the designated officers of ULB, which shall be deemed received by 
the Agency. 

 

23.2  If the Competent Authority withdraws approval of the representative, the Agency 
shall remove the representative from the operations within thirty (30) days, 
and replace him by another representative approved by the Competent 
Authority. 

 

G. Contract Performance 
 

24. Reporting
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24.1  The  Agency  shall  utilize  the  designated  processing  site,  provided  by  the  ULB,  to 
establish waste processing site along with the plant & machinery, manpower and 
other facilities at its own cost. 

 

24.4 The Agency shall carry out all reporting to the designated officers of ULB as follows. 
 

• A monthly report of quantity of waste received, quantity of compost produced & 
amount of sale, quantity of other by-products produced & amount of sale, quantity 
of reusable & recyclable material shall be submitted to the office of the Municipal 
Commissioner/ Executive Officer. 

 

25. Pre-Operational Activities 
 

25.1  The Bidder shall have to complete the following activities before starting production of 
compost / product. The Bidder shall commence all activities concurrently. The details 
of activities are as follows. 

 

S. 
No. 

 

Description of Activity Duration for Completion of 
Activity (in Days) 

 

1 Issue of Letter of Acceptance (LOA) 
from employer 

 

Start date 
 

2 
 

Acceptance of LOA from agency Within seven (7) days from the date 
of issue of LOA. 

 

3 
 

Deposit of Security Deposit with ULB Within Fifteen (15) days from 
the date of issue of LOA. 

 

 
4 

 

 
Signing of Agreement 

Within Fifteen (15) days from 
the date of Letter of acceptance 
(LOA). 

 

 
5 

 

 
Submission of plan of action 

Within fifteen (15) days from the 
date of issue of work order to the 
Agency 

 
 

6 
Start construction of office building, 
, processing shade, windrow 
platform/ anaerobic digester etc. 

 

Within fifteen (15) days from the 
date of issue of work order to the 
Agency 

 

 
7 

Proof of placement of purchase 
order for procurement of plant & 
machinery,  etc. 

Within fifteen (15) days from the 
date of issue of work order to the 
Agency 

 

 
8 

 

 
Completion of all civil works 

Within  One (1) month from the 
date of issue of work order to the 
Agency. 

 

 
9 

 

Erection & commissioning of , plant 
& machinery 

Within One (1) month from the 
date of issue of work order to the 
Agency. 

10 Start production Within 2 months from the 
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26. Pre-operational Infrastructure 

date of issue of work order to the 
Agency.

 

26.1 The Agency shall arrange to provide the infrastructure for segregation & processing of 
municipal waste under this contract. 

 

27. Processing Site and Vehicles 
 

27.1 The ULB shall provide required area of processing site to the agency as per the 
availability of land for installation of processing plant at waste processing site / disposal 
ground. The Agency shall construct, erect, commission waste processing plant as 
required by client for production of compost, & other by-products. The ownership of 
waste processing site and other assets including all civil structures, plant & machinery 
shall at all times remain that of ULB. At the end of the contract period and or its 
earlier termination, the agency shall request ULB to take over the site and plant & 
machinery. The ULB shall request over the same within thirty (30) days of such a 
request being made. 

 

28. Operation and Maintenance of Plant & Machinery and Vehicles 
 

28.1 The Agency shall maintain all assets, plant & machinery and the vehicles in full 
serviceable condition during the period of contract entirely at his own costs including 
the costs of spares accessories, tyres, lubricants, hydraulic oil etc. 

 

28.2  It  will  be  responsibility  of  the  agency  to  ensure  that  it  is  always  maintained  in 
operating condition and it is not damaged by his employees. 

 

28.5  The  drivers  of  all  vehicles  shall  carry  the  following  and  any  other  papers  as  per 
Applicable Law. 

 

· Driver's License 
· Registration Certificate of Vehicle. 
· Pollution under Control (PUC) Certificate. 

 

28.7  All  the  drivers,  helpers  and  workers  engaged  in  operation  of  vehicles  should  be 
provided uniforms, personal protective equipments (hand gloves, gum boots, masks 
etc.) and desired implements. 

 

28.8  The staff deployed at the processing plant should be provided with uniforms, personal 
protective equipments (hand gloves, gum boots, masks etc.) and other suitable 
implements. Processing plant should have all the facility as per requirement. 

 
 
29.       Jurisdiction 

 
 
29.1     Any  dispute  arising  out  of  in  relation  to  this  Contract  shall  be  determined  in 

accordance  with  Clauses  24  and  25  of  Section  3  of  this  agreement,  Terms  of 
Reference and in addition the parties hereby submit to Indian jurisdiction.
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29.2     The Agency shall ensure that all members of the Agency’s Personnel are under an 
obligation not to disclose to any third parties any confidential information obtained 
either directly from the Client or by virtue of their engagement in relation to this 
Contract. Confidential information may be in any form and shall include all 
information that, due to its character, nature or method of transmittal, a reasonable 
person would treat as confidential. 

 

 
29.4     The Client shall have the right to terminate under clauses 20 of Section 3 of this 

agreement, in the event of any occurrence, act or thing of a similar nature to those 
occurrences, acts or things referred to in Section 3, clauses 19.1 of this agreement. 

 

 
29.5     Under no circumstances should the Agency or Agency’s team members interact with 

or disclose any information about this contract to any media.  Any violation of this 
condition shall amount to breach of this contract. 
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Section 3: TERMS OF REFERENCE 
 
 
 

[As per RFP]
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Section 4: SCHEDULE OF PRICES 
 

 
 

[As per RFP] 
 

 


