

VIJAYAWADA MUNICIPAL CORPORATION (VMC)

CORRIGENDUM

Rc.CE-123869/2018

Dt. 03-07-2018

The amendment for the RFP notice invited, vide this office **Rc.CE-123869/2018, Dt.13-06-2018** (Appointment of Consultant for preparation of Detailed Project Report (DPR) to cleanup three canals of Vijayawada City by regulating sullage outlets into the canal) towards the extension of scheduled dates and financial proposal as below:

Sl. No.	Description	From	To
1	Last date / time for receipt of RFPs	04-07-2018 from 3:00 P.M	09-07-2018 up to 3:00 P.M
2	Financial proposal		
	For	(Annex III and 2.8.6)	

Read as below:

Sl.No	Item	Rate in Figures
A	Preparation of DPR for all 3 canals	
B	Tendering Activities	
C	Project Management Consultancy Services	
	Total(A+B+C) in figures	
	Total in Words	

Payment Terms:

a) A (Preparation of DPR)

- 10% - Mobilization Advance against submission of BG
- 10% - Upon submission of Inception Report
- 50% - Upon submission of draft DPR
- 20% - Upon submission of Final DPR
- 10% - Upon approval of DPR

b) B(Tendering Activity)

- 50% - Upon submission of Tender Document
- 25% - Upon submission of Evaluation Report
- 25% - Upon award of contract

c) C(PMC)

Equated monthly over period of commissioning of project.

**Sd/-
Superintending Engineer**