

NOTICE

As requested by the some of the bidders the submission of tenders for the work “Design, supply, Delivery, Erection, Commissioning and Operation & Maintenance of ITS System & Signaling in BRTS Corridor” has been postponed and revised schedule as follows.

Furnished as	Read as
Pre - Bid Meeting – 7.08.09 @ 4.00 P.M	11.08.09 @ 04.00 P.M
Submission of Tenders 10.08.09 up to 4.00 P.M	21.08.09 up to 4.00 P.M
Opening of Tenders 10.08.09 @ 4.30 P.M	21.08.09 @ 4.30 P.M

EXECUTIVE ENGINEER-V

To
Notice Board